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MANCHESTER-BOSTON REGIONAL AIRPORT
REQUEST FOR BIDS
FOR

A.l.T. PORTABLE PERSONNEL SCANNER SYSTEM
FY24-805-58

The City of Manchester, New Hampshire, acting by and through its Department of Aviation (hereinafter
referred to asthe“ City”), being aduly and lawfully congtituted municipal corporation owning and operating
the Manchester-Boston Regional Airport, (the “Airport™) located in the City of Manchester and Town of
Londonderry, New Hampshire, hereby issues this Request for Bids (“RFB”) to solicit Bids (“Bids’) for the
purchase of new A.1.T Portable Personal Scanner System equipment.

The City will accept and review Bids from qualifying parties (each a “Bidder”) and select a bid or bids
which the City determines, in the City’s sole discretion, best meet the requirements of this RFB. Bidders
may submit their Bids that must be delivered, by 2:00 pm ET on Monday, May 13, 2024 to the offices of
the Manchester-Boston Regiona Airport and addressed to:

Manchester-Boston Regional Airport
Properties and Contracts
1 Airport Road, Suite 300
Manchester, NH 03103
Telephone: (603) 624-6539
Email: procurement@flymanchester.com

BIDS RECEIVED AFTER 2:00 PM. ON THE SUBMISSION DATE LISTED ABOVE WILL BE
CONSIDERED NON-RESPONSIVE BY THE CITY, NO FURTHER CONSIDERATION WILL BE
GIVEN.

The City intends to select One (1) Bidder with whom the City will enter into a firm, fixed fee Purchase
Order and Agreement for the specified purchase and delivery of the A.L.T Portable Personnel
Scanner System equipment as specified.

Interested parties are encouraged to submit Bids that conform to the requirements of this RFB.
Bid Documents will be available on April 22, 2024 at the Administrative Offices of the Airport at One
Airport Drive, Suite 300, Manchester, New Hampshire 03103 or electronically in PDF format on-line at:

https://www.flymanchester.com/doing-busi ness-with-mht/procurement-opportunities/

Title VI Solicitation Notice:

Manchester-Boston Regional Airport, in accordance with the provisions of Title VI of the Civil Rights Act
of 1964 (78 Stat. 252, 42 USC 8§ 2000d to 2000d-4) and the Regulations, hereby notifies all bidders or
offerors that it will affirmatively ensure that in relation to any contract entered into pursuant to this
advertisement, disadvantaged business enterprises will be afforded full and fair opportunity to submit bids
in response to thisinvitation and will not be discriminated against on the grounds of race, color, or national
origin in consideration for an award.

ADVERTISEMENT FOR BIDS FY24-805-58
April 2024
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Manchester-Boston Regional Airport
FY 24-805-58
A.1.T. Portable Personnel Scanner System

INFORMATION FOR BIDDERS

11 RECEIPT AND OPENING BIDS

The City of Manchester, Department of Aviation, Manchester, New Hampshire (herein called the Owner),
invites Bids on the form attached hereto, all blanks of which must be appropriately filled in. Bids will be
received by the Manchester-Boston Regional Airport Administration Office in the Airport Terminal on the
3 floor, at One Airport Road Manchester, NH until 2:00 pm on May 13, 2024, and then at said office
publicly opened and read aloud.

The envelopes containing the Bid must be sealed, addressed, and designated as:
A.l.T. PORTABLE PERSONNEL SCANNER SYSTEM

The Owner may consider irregular any Bid not prepared and submitted in accordance with the provisions
hereof and may waive any informalities or rgject any and all Bids. Any Bid may be withdrawn prior to the
above scheduled time for the opening of Bids or authorized postponement thereof. Any Bid received after
the time and date specified shall not be consdered. No Bidder may withdraw a Bid prior to November 13

2024.

1.2 DESCRIPTION OF WORK

The work under this project generally consists of the acquisition of A.l.T. Portable Personnel Scanner
System equipment as specified.

Attention shall be directed to the Contract Documents for specific information of the equipment to be
acquired. The Contract Documents consist of the project specifications.

1.3 PREPARATION OF BID & METHOD OF AWARD

Each Bid must be prepared in strict accordance with the requirements of Section 20 of the Genera
Provisions of these specifications.

Prospective Bidders MUST attend the MANDATORY Pre-Bid Conference to be held at 2:00 pm (EST)
on Thursday, May 2, 2024, at the Airport Administration Offices address as listed in section 1.01. The
meeting will beaHYBRID IN-PERSON / TEAMS CALL format. Prospective Bidders who desireto attend
virtually via teams MUST emall a request to the Airport's Project Representative
john.goudreault@aecom.com at least 48 hours prior to the meeting for areply with alink to the Teams call.

The Owner reserves the right to reject any or all proposals for any reason the Owner deems advisable.
Further, the owner reserves the right to waive technicalities if such waiver is in the best interest of the
Owner and conforms to local laws and ordinances pertaining to the | etting of construction contracts. Award
of contract will be made by the Owner upon the recommendation of the Engineer to the lowest, digible,
responsive Bidder meeting the requirements of the Owner.

The Contract will be awarded to the Bidder (Contractor or Manufacturer) with the lowest qualified
Bid for ONE or up to THREE complete independent units of A.1.T. Portable Personnel Scanner

INFORMATION FOR BIDDERS FY24-805-58
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System equipment in this solicitation at the sole discretion of the Owner.

Should all Bids exceed the available funding for the project, the Owner may reject all Bids or may
delete work items altogether, if necessary to bring the Contract awarded within funds available to
finance the project. Such reduction or deletion of work shall not constitute a basis for withdrawal of
the proposal or for adjustment of the unit or lump sum prices Bid — subject to the limitations
described in Section 40 of the General Provisions. Award will be based on available funding.

Bid submittals shall include the equipment Manufacturer’s product information literature (data
sheets) and operator manual(s) for the proposed A.l.T. Portable Personnel Scanner System as
available at the time of the Bid.

Notice of the acceptance of this proposal will be given to the successful Bidder by the Owner posting a
letter to the Bidder's address stated in said proposal. If within 14 calendar days after this day when such
notice was given, the successful Bidder shall fail to deliver his’her bonds properly executed and his/her
Contract duly signed, in consideration of such failure, this proposal and acceptance, at the option of the
Owner, may become null and void, and the Bid guaranty accompanying hisher proposal shall become the
property of the Owner which may proceed to accept another of the proposals.

14 SUBCONTRACTS

The Bidder is specifically advised that any person, firm, or other party to whom it is proposed to award a
subcontract under this Contract must be acceptable to the Owner.

The successful Bidder will be required to submit alist of his’her subcontractors within 5 business days of
the opening of Bids and before the award of a Contract.

1.5 BIDDER’S QUALIFICATIONS

All Bidders for projects with an estimated cost in excess of $250,000 must be pre-qualified by the
Manchester-Boston Regional Airport. Refer to Section 20-02 for additional information. Complete the
qualification requirements provided in the Bid Proposal.

1.6 BID MODIFICATION

Any Bidder may modify hisher Bid by written communication at any time prior to the scheduled closing
time for receipt of Bids, provided such written communication is received by the Owner prior to the Bid
closing time. The written communication should not reveal the Bid price but should provide the addition or
subtraction or any other modification so that the final prices or terms will not be known by the Owner until
the sealed Bid is opened.

1.7 PROPOSAL GUARANTY BID SECURITY

Each Bid must be accompanied by cash, certified check of the Bidder, or aBid bond prepared on the form
of Bid bond included in the Contract Documents in the amount of 5% of the Bid, duly executed by the
Bidder as principa and having as surety thereon a surety company approved by the Owner. The Bid bond
shall be executed or countersigned for the surety by a person who has current power of attorney for the
surety.

The Bid security will be returned to all except the two lowest Bidders within three days after the opening
of Bids, and the remaining cash, checks, or Bid bonds will be returned promptly after the Owner and the

INFORMATION FOR BIDDERS FY24-805-58
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accepted Bidder have executed the Contract, or, if no award has been made prior to November 1, 2024,
upon demand of the Bidder at any time thereafter, so long as he has not been notified of the acceptance of
his Bid.

1.8 TIME OF COMPLETION / CONSTRUCTION DURATION AND LIQUIDATED
DAMAGES

The construction duration is as stated in the Bid Proposa. The Notice to Proceed will befor the construction
period. The Bidder must agree to commence work on a date to be specified in the following written Notice
to Proceed of the Owner and to fully complete the project within the caendar days as specified. Bidder
must agree to pay to the Owner asliquidated damages the sum of five hundred dollars ($500.00) for each
and every calendar day the work remains incomplete beyond the specified time.

1.9 SECURITY FOR FAITHFUL PERFORMANCE

Simultaneously with his/her delivery of the executed Contract, the successful Bidder shall furnish Surety
bonds as security for faithful performance of this Contract and for the payment of all persons performing
labor on the project under this Contract and furnishing materials in connection with this Contract, as
specified in the General Provisions included herein. The bonds shall be of the form provided hereinafter
and shall be executed by Surety acceptable to the Owner. The bonds shall be executed by or countersigned
by an agent for Surety and said agent to have current power of attorney for the Surety. Each bond shall be
in the amount of 100% of Contract awarded. Contractors should also submit with al bonds evidence
showing the financia strength of the Surety.

Prior to thefinal payment for the project, the Contractor shall deliver to the Owner aWarranty Bond in the
amount of 5% of the final cost of the construction.

1.10 ADDENDA AND INTERPRETATIONS

No interpretation of the meaning of the plans, specifications or other pre-Bid documents will be made to
any Bidder ordly. Every request for such interpretation shall be in writing addressed to John Goudreaullt,
PE, Associate Vice President with AECOM Technical Services, Inc. 1155 Elm Street, Suite 401,
Manchester, NH 03101, delivered by email at john.goudreault@aecom.com as acting Airport Point of
Contact, and to be given consderation, must be received at least three (3) working days prior to the date
fixed for the public opening of Bids. Any and all such interpretations and any supplemental instructions
will be in the form of written addenda to the specifications which, if issued, will be emailed to all
prospective Bidders (at the respective email address furnished for such purposes), not later than one (1)
working day prior to the date fixed for the opening of Bids. Failure of any Bidder to receive any such
addendum or interpretation shall not relieve such Bidder from any obligation under hisgher Bid as
submitted. All addenda so issued shall become part of the Contract Documents. All requests for
interpretation must be received at least 72 hours prior to the Bid opening.

a. Contact With Airport Staff:
From the time of receipt or publication of the RFQ, all parties who intend to directly or indirectly
submit a response to the solicitation shall direct al contact with the AIRPORT to the point of
contact listed above. If the question or comment deals with a subject matter that is outside of the
knowledge or responsibility of this person, the AIRPORT point of contact will direct the question
or comment to the appropriate person or authority.

INFORMATION FOR BIDDERS FY24-805-58
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Other than as permitted herein, respondents to this solicitation may not contact AIRPORT
executives beyond the person identified above, any members of the evaluation committee, or those
representing any AIRPORT interests in this solicitation for the purpose of discussing the same.

VIOLATION OF THIS PROVISION MAY RESULT IN REJECTION OF THE STATEMENT
OR BID, AND/OR RESPONDENT DEBARMENT FROM FUTURE SOLICITATIONS.

111 POWER OF ATTORNEY

Attorneys-in-fact or others who sign Bid bonds or contract bonds must file with each bond a certified and
effectively dated copy of their power of attorney.

112 LAWS AND REGULATIONS

The Bidder’s attention is directed to the fact that al applicable Federal and State laws, municipa
ordinances, and the rules and regulations of all authorities having jurisdiction over construction of the
project shall apply to the Contract throughout, and they will be deemed to be included in the Contract the
same as though therein written out in full. The Contractor shall be responsible for payment of all taxes,
fees, and assessments as levied by Federal, State and Loca authorities.

1.13 EXECUTION OF CONTRACT

The individual, firm, partnership, or corporation to whom or to which the Contract has been awarded shall
sign the necessary agreements entering into a Contract with the Owner and return them to the Office of the
Owner (with the required contract bonds) within 15 calendar days after the Contract is mailed.

1.14 APPROVAL OF CONTRACT

Approvd of the Contract shall be in accordance with paragraph 30-07 of the General Provisions. No
Contract ishinding upon the Owner until it has been executed by the Owner and delivered to the Contractor.

1.15 FAILURE TO EXECUTE CONTRACT

Failure of a Bidder to comply with any of the requirements of the proposal, failure to execute the Contract
within 15 days after mailing, as specified, or failure to furnish contract bonds as required shall bejust cause
for the annulment of the award. In the event of such annulment of the award, the amount of Bid security
shall becomethe property of the Owner, not asapenalty but as fixed and agreed liquidated damages. Award
may then be madeto the next best qualified Bidder, or the work re-Bid, or otherwise handled as the Owner
may elect.

1.16 NOTICE OF SPECIAL CONDITIONS

Attention is particularly called to those parts of the Contract Documents which deal with the following:

a Inspection of work.
b. I nsurance requirements.
C. Scheduling the contract work.
d. Liquidated damages for failure to complete the various portions of the specified times.
e Airport safety and security.
INFORMATION FOR BIDDERS FY 24-805-58
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117 EMPLOYMENT OF WOMEN

Womenwill be afforded equal opportunity inall areas of employment. However, the employment of women
shall not diminish the standards or requirements for the employment of minorities.

1.18 EQUAL EMPLOYMENT OPPORTUNITY

b. Each Bidder will be required to comply with the affirmative action plan for equa employment
opportunity prescribed by the United States Department of Labor, Regulations of the Secretary of
Labor (41 CFR 60), or by other designated trades used in the performance of the Contract and other
non-federally involved contracts in the area geographically defined in the plan.

c. The proposed Contract is under and subject to Executive Order 11246 of September 26, 1965, as
amended, and to the equal opportunity clause.

d. When adetermination has been made to award a Contract or subcontract to a specific Contractor,
such Contractor is required, prior to the award or after the award, or both, to furnish such other
information as the Owner requests.

e. Equal Employment Opportunity (EEO) and labor provisions, when applicable, are included in the
Bidding documents of specifications.

f.  Manchester-Boston Regional Airport, in accordance with the provisons of Title VI of the Civil
RightsAct of 1964 (78 Stat. 252, 42 USC 88 2000d to 2000d-4) and the Regul ations, hereby notifies
al bidders or offerorsthat it will affirmatively ensurethat for any contract entered into pursuant to
this advertisement, [select businesses, or disadvantaged business enterprises or airport concession
disadvantaged business enterprises] will be afforded full and fair opportunity to submit bids in
response to thisinvitation and no businesses will be discriminated against on the grounds of race,
color, national origin (including limited English proficiency), creed, sex (including sexua
orientation and gender identity),or agein consideration for an award.

g. Contractors and subcontractors may satisfy EEO requirements of paragraph 2 of the EEO contract
clause by stating in al solicitations or advertisements for employeesthat: "All qualified applicants
will receive consideration for employment without regard to race, color, sex, or national origin.”
or by using a single advertisement in which appears in clearly distinguished type, the phrase: "an
equa opportunity employer".

h. A contractor having 50 or more employees and his subcontractors having 50 or more employees
and who may be awarded a subcontract of $50,000 or more will, within 120 days from contract
commencement, be required to develop a written affirmative action compliance program for each
of its establishments (state and local governments are exempt).

1.19 ELECTRONICALLY PROVIDED BID DOCUMENTS

Bid Documents provided electronically are provided as a convenience to the Bidder and are not the
controlling data for the contract. The original hard copy (paper) contract plans and specifications and
modifications thereto reviewed and issued by the Owner / Engineer are the legal construction documents
and shall be used for interpretations and determinations for the project, overriding any alterable electronic
files. Bidder agrees to accept full responsibility for their use of the electronic files and the completeness,

INFORMATION FOR BIDDERS FY24-805-58
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correctness, and/or readability of the electronic mediafile, and shall indemnify, defend, and hold harmless,
AECOM Technical Services, Inc. and the Owner from any and all claims (including third party) arising
from discrepancies between the electronic media file and the sealed drawings or report.

INFORMATION FOR BIDDERS FY24-805-58
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PROPOSAL
for

A.LT. PORTABLE PERSONNEL SCANNER SYSTEM
FY24-805-58
at
Manchester « Boston Regional Airport

Proposal of (hereinafter called “Bidder”) a
corporation organized under the laws of the State of , apartnership, or an
individual** doing business as , to the City of Manchester,

New Hampshire, Department of Aviation (hereinafter called “Owner”).

The Bidder in compliance with your invitation for Bidsfor the construction of airport improvements having
examined the plans and specifications with related documents and the site of the proposed work if required,
and being familiar with all of the conditions surrounding the construction of the proposed project including
the availability of materials, and labor, hereby proposes to furnish all plant, labor, materials, supplies,
equipment, services, and to construct the work in accordance with the Contract Documents, within the time
set forth therein, and at the amount in U.S. dollars provided herein. This price is to cover all expenses
incurred in performing the work required under the Contract Documents, of which this proposal isa part.

Time of Completion and Liguidated Damages

Bidder hereby agrees to commence work under this Contract on the date to be specified in written “Notice
to Proceed” of the Owner, and to fully complete / deliver the project within 84 calendar days (12 weeks).

Bidder further agrees to pay to the Owner, as liquidated damages, the sum of five hundred dollars
($500.00) for each and every calendar day that the work remainsincomplete beyond the time specified for
milestone dates and completion as hereinafter provided in the Contract Documents.

Bidder acknowledges receipt of the addenda shown on the attached form entitled,
ACKNOWLEDGMENT OF ADDENDA.

** Strike out inapplicable terms.

Bidder agreesto perform all the work described in the specifications, shown on the plans or directed, for
the unit prices provided in the Bid Forms provided herein.

Bid Proposa FY24-805-58
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ACKNOWLEDGMENT OF ADDENDA

Addendum No. Date:
Addendum No. Date:
Addendum No. Date:
Addendum No. Date:
Addendum No. Date:
Addendum No. Date:
Addendum No. Date:
Addendum No. Date:
Addendum No. Date:
Bid Proposa FY 24-805-58
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Manchester « Boston Regional Airport
A.l.T. PORTABLE PERSONNEL SCANNER SYSTEM
BID FORM
BASE BID
FIGURES
ESTIMATED
ITEM NO. QUANTITY / DESCRIPTION AND UNIT PRICE UNIT PRICE
UNIT (IN WORDS)
Doallars Cents
A.l.T. PORTABLE PERSONNEL SCANNER
SYSTEM
1 1/LS Dadllars
and
Cents
A.l.T. PORTABLE PERSONNEL SCANNER
SYSTEM
(Additional 2™ Unit)
2 1/LS
Dollars
and
Cents
A.l.T. PORTABLE PERSONNEL SCANNER
SYSTEM
(Additional 3 Unit)
3 1/LS
Dollars
and
Cents
ADD ALTERNATES
A.l.T. PORTABLE PERSONNEL SCANNER
SYSTEM,; Five (5) year Maintenance & Service
Provision (for Three Units)
ADD-
ALTERNATE 1/LS
No. 1 Dollars
and
Cents
Bid Proposa FY 24-805-58
April 2024 Page BP-3




Refer to Section 1.03 of the Information for Bidders for Method of Award details.

BID SUMMARY

TOTAL BASE BID:

dollars

(amount in words)

$ ).

(amount in figures)

ADD-ALTERNATE No. 1:

dollars (total 5 years)

(amount in words)

& ).

(amount in figures)

ADD-ALTERNATE No. 1, at the Owner’s option, shall be payable in five (5) equal annual
installments, to be billed and due beginning on the commencement date of the Maintenance
and Service Provision and that date on each of the four years thereafter.

The stated prices shall include all plant, labor, materials, supplies, equipment, services, incidentals,
expenses, overhead, profit, insurance, etc., necessary to perform all work required by the Contract
Documents.

The Bidder agrees that the Owner may base the low Bid on either Item 1 alone, or Items 1 and 2, or Items
1 and 2 and 3, with or without the optional Add-Alternate(s) as applicable and as funding permits. If the
Owner chooses to procure less than the three (3) total Base Bid Items (Units) then the Add-Alternate cost
shall be pro-rated accordingly.

The Bidder understands that the Owner reserves the right to reject any or all Bids and to waive any
informalities in the bidding.

Bid Proposa FY24-805-58
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The Bidder agrees and certifies by submittal of aBid, that the work, products, and services to be provided
conform to the specifications and performance requirements and the Bidder shall submit the equipment
Manufacturer’s applicable product information literature (data sheets, brochures, etc.) and operator
manual(s) as available at the time of the Bid enclosed in the Bid Package.

The Bidder agrees that this Bid shall be good and may not be withdrawn prior to November 13, 2024.

The Bidder agrees that the Owner may select only one work item, may reduce the quantities, or may delete
work items altogether if necessary to bring the Contract awarded within funds available to finance the
project. Such reduction or deletion of work shall not constitute a basis for withdrawal of this proposal.

Upon receipt of written notice of acceptance of this Bid, Bidder will execute the forma Contract provided
within 14 caendar days and deliver the Surety Bonds as required by the Genera Provisions. The Bid
security attached in the sum of

is to
become the property of the Owner in the event the contract and bonds are not executed within the time
above set forth, as liquidated damages for the delay and additional expenses to the Owner caused thereby.

Respectfully submitted:

Name of Bidder:

By:

Nameand Title:

Business Address:

(Affix corporate seal if Bid is by a corporation)

Bid Proposa FY24-805-58
April 2024 Page BP-5



CERTIFICATE AS TO CORPORATE PRINCIPAL

PROPOSAL
I, certify that | am the of the
corporation named as Bidder in the above Proposal; that who
signed the said Proposal on behaf of the Bidder was then of said

Corporation; that | know his/her signature and hig’her signature thereto is genuine; and that said Proposal
was duly signed, sealed and attested to for and in behaf of said Corporation by authority of its governing

body and is within the scope of its corporate powers.

(Signature)

(Corporate Sedl)

Bid Proposa FY 24-805-58
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BID BOND

KNOW ALL MEN BY THESE PRESENTS, THAT WE, THE UNDERSIGNED,

(Name of Principal)

as PRINCIPAL, and

(Name of Surety)

as SURETY, are held and are firmly bound unto The City of Manchester, New Hampshire, Department
of Aviation hereinafter called the Owner, in the penal sum of

lawful money of the United States, for the payment of which sum well and truly to be made, we bind
ourselves, our heirs, executors, administrators, successors and assigns, jointly and severaly, firmly by these
presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principa has submitted the
accompanying Bid Amount of for

A.LT. PORTABLE PERSONNEL SCANNER SYSTEM
at
Manchester - Boston Regional Airport

NOW, THEREFORE, if the Principal shall not withdraw said Bid before November 13, 2024, and shall
within fourteen (14) calendar days after the prescribed forms are presented to him/her for signature, enter
into awritten Contract with the Owner in accordance with the Bid as accepted, and give bonds with good
and sufficient Surety or sureties, as may berequired, for the faithful performance and proper fulfillment
of such Contract; or in the event of the withdrawal of said Bid within the period specified, or the failureto
enter into such Contract and give such bonds within the time specified, if the Principal shall pay the
Owner the difference between the amount specified in said Bid and the amount for which the Owner may
procure the required work or supplies or both, if the latter amount be in excess of the former, then the
above obligation shall be void and of no effect, otherwiseto remainin full force and virtue.

Bid Proposa FY24-805-58
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IN WITNESS WHEREOF, the above named Principal and Surety have executed thisinstrument under their
severd sealsthis day of , hame and corporate seal of each corporate

party being hereto affixed and these presents duly signed by its undersigned representative, pursuant to
authority of its governing body.

In presence of:

SEAL
Individual Principal
Business Address
SEAL
Individual Principal
Business Address
Attest:
Corporate Principal
Business Address
Affix
Corporate
Seal
By:
Attest:
Corporate Surety
Business Address
Affix
Corporate
Seal
By:
Attorney-in-Fact
* Power of attorney for person(s) signing for surety company must be attached to this bond.
Bid Proposa FY 24-805-58

April 2024 Page BP-8



CERTIFICATE AS TO CORPORATE PRINCIPAL

BID BOND

I, , certify that | am the

of the Corporation named as principal in thewithin

bond; that , who signed the said bond on

behalf of the Principal was then

of said Corporation; that | know hig/her signature, and his/her signature thereto is genuine, and
that said bond was duly signed, seded, and attested to for and in behalf of said Corporation by

authority of its governing body.

Affix
Corporate
Seal

Bid Proposa FY 24-805-58
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QUALIFICATION STATEMENT
for

A.l.T. PORTABLE PERSONNEL SCANNER SYSTEM

FY24-805-58
at

MANCHESTER - BOSTON REGIONAL AIRPORT

All questions must be answered, and the data given must be clear and comprehensive.
This statement must be notarized. Where necessary, questions shall be answered
on separate attached sheets. The applicant may submit any additional information
he/she desires.

INSTRUCTIONS FOR COMPLETING QUALIFICATION STATEMENT

Item 1
Item 2
Item 2a
Item 2b
Item 2c

Item 3
Item 4
Item5
Item 6

Item 7
Item 7a
Item 8
Item 9
Item 10a
Item 10b
Item 11
Item 12a
Item 12b

Item 13
Item 14
Item 15
Item 16

Item 17

Completed for the project.

Enter full company name

Check the appropriate box.

Insert the company Federal ID No.

Insert the company UEI No. (will be used to check eligibility to contract for
federally funded projects.

Enter company main office address, phone & fax no.

Enter date when business was first established.

Enter date of incorporation and State.

Enter number of years that this corporate entity has been engaged in contracting.
Provide applicable lists for either a or b.

Enter brief description of type of work performed.

Enter years of experience.

Attach schedule of uncompleted work.

Attach schedule of completed work for prior 5 years.

Check the appropriate box. If any are Yes, attach documentation.

Check the appropriate box in 1, 2 & 3. If any are Yes, attach documentation.
Attach list as indicated.

Attach list of major suppliers & sub-contractors utilized in the past 5 years.
Attach list of major suppliers & sub-contractors who have brought suit or filed
liens against the company in the past five years.

Provide all required information for bank, bonding company and bonding agent.
Attach list of the Company’s major equipment.

Attach list of 3 professional references as indicated.

Attach list of all parties involved in legal action with the company in the

past 5 years.

Attach list of government entities to be utilized as a company reference.

STATEMENT OF TRUTH FORM
Applicant is to fill out and sign the Statement of Truth Form
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1. Project: A.LT. PORTABLE PERSONNEL SCANNER SYSTEM: FY24-805-58

2. Full Name of Company:
a. Company is:
Corporation [ Partnership [J
Individual (]
b. Federal ID No. (Employer’s Identification No.):
C. UEI No.
3. Permanent main office address:
Address City State Zip
Phone No.: Fax No.:
4. Date Established:
5. If a corporation, when and where incorporated?
6. How many years has this organization been engaged in the contracting business

under the present firm or trade name?

a. If a corporation: Attach list of names and phone numbers of the principal
officers.
b. If a partnership: Attach list type of partnership (general, limited, association,

etc.) and names and phone numbers of all partners.

7. Describe the general character of the work performed by the applicant.
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a. How many years of experience, in work similar to the identified projects, has
the applicant had?

(D) As a General Contractor:

(2) As a Sub-Contractor:

8. List the construction projects the organization has under contract on the date
of this application. Attach a schedule showing: gross contract amount; actual or
anticipated start and completion dates; percent complete; percent sublet; name
and address of client; name and phone number of person supervising for the client.

9. List the construction projects the organization has completed in the last five
(5) years. Attach a schedule showing: gross contract amount; actual start and
completion dates; percent sublet; name and address of client; name and
phone number of person supervising for the client.

10. a. Of the projects listed in # 8 above, did the applicant’s organization,
its partners or officers not complete a project by the original contract
date?

Yes No If yes, attach a list of the project(s) with explanation(s).

b. Of the projects listed in # 8 above

(1) Did the applicant’s organization, its partners’, or officers’ delay the
work by more than 14 days?

Yes No

(2) Did the applicant’s organization, its partners’, or officers’ cease work?

Yes No
(3) Did the applicant’s organization, its partners’, or officers’ leave the job
site during the construction?

Yes No

If yes to any of the above, attach list of project(s) with explanation(s).

11.  List backgrounds and experience of the principal members of the applicant’s
organization, including the officers and the individuals who will be the field
superintendent(s) on the proposed work at the Manchester-Boston Regional
Airport. Attach a schedule showing: individuals name; present position; years of
construction experience; magnitude and type of work; in what capacity; previous
airport work.
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12.

a. List major material suppliers and/or sub-contractors with whom the

organization has done business in the past five (5) years. Attach a
schedule showing: name, complete address; phone number; contact
person for each.

b. List each material supplier and/or sub-contractor of the applicant who

has given notice of lien, filed a mechanics lien, or brought suit for payment
on any contract in the last five (5) years. Attach schedule showing name;
complete address; phone no.; contact person; explanation and resolution
for each.

13. Provide name, complete address, phone no., and contact person for each of the

14.

15.

16.

17.

following:

a. Bank

b. Bonding Company *

C. Bonding Agent

* Bonding Co. must be registered and licensed to do
business in the State of New Hampshire.

List the major equipment available for the proposed project(s). Attach a
schedule showing: quantity; description including size of capacity;
condition; age; cost; depreciation; book value.

Provide names, complete addresses, and phone numbers for three (3)
owners, engineers, or architects, not employed by the applicant, involved
in current contracts or contracts completed in the last five (5) years, who
can attest to the character, integrity, reputation, judgment, experience,
and efficiency of the applicant.

Provide names, complete addresses, and phone numbers of all adverse parties in
any suit involving the applicant in the last five (5) years.

Provide names, complete addresses, and phone numbers for all government
entities who have determined the applicant qualified for the type of work
requested herein and all who have not determined the applicant qualified, in
the last five (5) years.
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STATEMENT OF TRUTH FORM

I, swear that all the statements herein
contained, including the declaration of ownership or organization, and the record of
experience have been examined by me, and to the best of my knowledge and belief, are true
and correct.

| hereby authorize the Airport Director, his designees, or their agents to make such
investigation, inquiry, checks and tests as they, in their sole discretion, deem necessary
to attempt to ascertain my qualifications. | hereby waive any and all claims, release and
agree to hold harmless any person who provides to the Director or his designees information
or opinions held in good faith.

Signed:

Title:

SUBSCRIBED AND SWORN TO BEFORE ME, THIS

Day of 20

Notary-Public or Justice of the Peace

My commission
expires:
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Manchester-Boston Regional Airport
FY24-805-58
A.L.T. Portable Personnel Scanner System

CONTRACT

THIS AGREEMENT, made this day of , 2024,

(execution date by Owner) by and between City of Manchester - Department of Aviation, hereinafter

caled "OWNER" and

doing business as a corporation hereinafter caled "CONTRACTOR".
WITNESSETH: That for and in consideration of the payments and agreements hereinafter mentioned:
1. The CONTRACTOR will commence and complete the equipment procurement PROJECT entitled

A.l.T. PORTABLE PERSONNEL SCANNER SYSTEM
CITY BID # FY24-805-58

2. The CONTRACTOR will furnish dl of the material, supplies, tools, equipment, labor and other services
necessary for the construction and completion of the PROJECT described herein.

3. The CONTRACTOR will commencethework required by the CONTRACT DOCUMENTS on or before
a date to be specified in the NOTICE TO PROCEED and will complete the work within the 84 calendar
days (12 weeks) from the effective date of the NOTICE TO PROCEED unless the period for completion
is extended otherwise by the CONTRACT DOCUMENTS.

The CONTRACTOR shall pay as liquidated damages the sum of five hundred dollars ($500.00) for each
and every cadendar day that the work remains incomplete beyond the above specified time, as provided in
the Genera Provisions

4. The CONTRACTOR agrees to perform all of the WORK described in the CONTRACT DOCUMENTS
and comply with the termstherein for the sum of

, or

as shown in the BID Schedule.

5. Theterm "CONTRACT DOCUMENTS'" means and includes the following:
(A) This Agreement
(B) Addendaas listed herein
(C) Advertisement for Bids
(D) Information for Bidders
(E) Signed Copy of the Bid Proposal
(F) General Provisions
(H) Supplementd Provisions
(J) Technical Specifications

In the event that any provision in any component part of this Contract conflicts with any provision of any
other component part, the provision of the component part first enumerated in this Paragraph 5 shall govern.
The various provisions in Addenda shall be construed in the order of preference of the component part of
the Contract which each modified.

Contract Documents FY 24-805-58
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Manchester-Boston Regional Airport
FY24-805-58
A.L.T. Portable Personnel Scanner System

Addenda Issued:

Addendum No. Dated

6. The OWNER will pay to the CONTRACTOR in the manner and at such times as set forth in the General
Provisions such amounts as required by the CONTRACT DOCUMENTS.

7. This Agreement shall be binding upon al parties hereto and their respective heirs, executors,
administrators, successors, and assigns.

8. The Contractor shall indemnify, hold harmless and defend the Owner, the United States of America, the
Engineer, the Engineer's consultants, and their officers, board members, agents and employees (the
"Indemnities") from and against all losses, suits, claims, liabilities, pendlties, fines, judgments, costs and
expenses, including without limitation attorneys fees, consultants fees and experts fees arising out of, or
in any manner predicated upon personal injury, death or property damage resulting from, relating to, caused
by or arising out of (or which may be claimed to arise out of) the Contractor's performance of its obligations
under this Agreement; and is caused in whole or in part by any negligent or willful act or omission of the
Contractor, its subcontractors, anyone directly or indirectly employed by either the Contractor or its
subcontractors, or anyone for whose acts any of the foregoing may be liable. The agreements contained in
the preceding sentence do not extend to claims for damages caused by gross negligence or willful
misconduct of the Indemnities without contributory fault on the part of any person, firm, or corporation.

In any and all claims against the Indemnitee or any one of the Indemnitees by any employee of the
Contractor, its subcontractors, anyone directly or indirectly employed by an employee or subcontractor of
the Contractor, or anyone for whose acts of such employees and subcontractors may be liable, the
indemnification obligation shall not be limited to in any way by a limitation on the amount of damages,
compensation or benefits payable by or for the Contractor or any subcontractor under workers
compensation acts, disability benefit acts or other employee benefits acts.

In the event that any action or proceeding is brought against the Indemnitee or any one of the Indemnitees
by reason of any matter for which the Contractor has hereby agreed to indemnify, hold harmless and defend,
the Contractor, upon notice from the Indemnitee or any one of them, covenants to resist or defend such
action or proceeding with counsel acceptable to the Indemnitee or any one of them as the case may be.

Notwithstanding the foregoing, nothing herein shall be deemed to constitute a waiver of the sovereign
immunity of the City of Manchester - Department of Aviation which is hereby reserved to the City of
Manchester - Department of Aviation.
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Manchester-Boston Regional Airport
FY24-805-58
A.L.T. Portable Personnel Scanner System

The provision of thisindemnification shall survive the expiration or termination of this Agreement,
and the Contractor's obligations hereunder shall apply whenever any one of the Indemnitees incurs costs or
liabilities described above.

9. This Contract is executed in a number of counterparts, each of which is an original and constitutes the
entire agreement between the parties. This contract shall be construed according to the laws of the City of
Manchester - Department of Aviation. No portion of this contract shall be understood to waive the
sovereign immunity of the City of Manchester - Department of Aviation. This contract shall not be
amended, except as specified in the General Provisions.

IN WITNESS WHEREOF, the parties hereto have executed, or caused to be executed by their duly
authorized officias, this Agreement on the date first above written.

CITY OF MANCHESTER - DEPARTMENT

OF AVIATION Withessed:
By:
Notary Public
My Commission Expires:
Name:
(type or print) (SEAL)
Title:
CONTRACTOR
Witnessed:
By:
Notary Public
My Commission Expires:
Name:
(type or print)
Title: (SEAL)
Contract Documents FY 24-805-58
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Manchester-Boston Regional Airport
FY24-805-58
A.L.T. Portable Personnel Scanner System

CERTIFICATES OF INSURANCE

The Contractor shall furnish Certificates of Insurance as described in SUPPLEMENTAL PROVISIONS,
and shall list the policies asfollows:

Type of Insurance Limits of Policy Expiration
Coverage Number Insurance Co. Date

Workman’s Compensation

Generd Liability

Automobile Liability

Builder' s Risk (not applicable/ not required for eguipment procurement)

These Insurance Certificates as well as Performance and Payment Bonds must be furnished at or before the
time of the execution of this document. Such certificates shall, with respect to comprehensive general
liability and auto liability insurance, name the City of Manchester Department of Aviation, the City of
Manchester Department of Risk Management, the Program Manager, when desighated, and
AECOM Technical Services Inc., as designated by the Owner as an additional insured (except for
worker’s compensation).

IN WITNESS WHEREOF, the parties to these presents have executed this Contract as of the year and
day first above mentioned.

(Sed)
ATTEST:
By:
Witness Contractor Date
By:
Witness Department of Aviation Date
Contract Documents FY 24-805-58
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Manchester-Boston Regional Airport
FY24-805-58
A.L.T. Portable Personnel Scanner System

CONTRACT BONDS

FORM OF PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS

That we,

an individual*, a partnership*, a corporation organized under the laws of the State of

* having ausua place of businessin the State of

as Principal, and

a corporation organized under the laws of the State of

and having ausua place of businessin the State of

as Surety, are holden and stand firmly bound and obligated unto the City of Manchester, New Hampshire,
Department of Aviation (hereinafter the Owner), its successors and assigns, in the sum of

---- Dollars

($ ),

lawful money of the United States of America, to and for the true payment whereof, we bind ourselves

and each of us, our heirs, executors, administrators, successors, and assigns, jointly and severdly, firmly
by these presents. WHEREAS, the said Principal has by means of awritten agreement dated

, 20 , entered into a Contract with the Owner for: _ A.l.T. Portable Personnel

Scanner System acopy of which Contract is attached hereto and by reference made a part hereon.

* Strike out ingpplicable terms.

Contract Documents FY 24-805-58
April 2024 Page CD-5



Manchester-Boston Regional Airport
FY24-805-58
A.L.T. Portable Personnel Scanner System

NOW, THEREFORE, THE CONDITION of this obligation is such that if the said Principal and his/her
subcontractors shall well and truly keep and perform all the agreements, terms and conditions in said
Contract set forth and specified to be by said Principal kept and performed, and shall well and truly
indemnify and save harmless the Owner against all counsel fees paid or incurred by the Owner as a result
of abreach of any condition of this bond, and against all claims and suits for damage to person or property
arising from carelessness or want of due care, or any act or omission on the part of said Principal during
the performance of said Contract, then this obligation shall be void; otherwise, it shall remain in full force
and virtue.

PROVIDED, FURTHER, that said Surety, for valuereceived, hereby stipul ates and agreesthat no extension
of time, or changein, ateration or addition to the terms of the Contract or to the work to be performed there
under or the Contract Documents accompanying the same and no failure or refusal of the Owner to withhold
any monies from the Principal shall in any way affect its obligations on this bond, and it does hereby waive
notice of any such extension of time, change, aterations or addition to the terms of the Contract or the work
or to the Contract Documents.

In the event that the Contract is abandoned by the Principal, or is terminated by the Owner under the
provisions of said Contract, said Surety hereby further agrees that said Surety shall, if requested in writing
by the Owner, take action asis necessary to complete said Contract.

This bond shall become effective at the same time as the Contract annexed hereto for the work hereinbefore
mentioned.

IN WITNESS WHEREOF, we have hereunto set out hands and sed s to this bond this
day of , 2024,

WITNESS:
(SEAL)
Name of Principal
By:
WITNESS:
(SEAL)

Name of Surety

Power of Attorney for person signing for the Surety Company must be attached.

Contract Documents FY 24-805-58
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Manchester-Boston Regional Airport
FY24-805-58
A.L.T. Portable Personnel Scanner System

CERTIFICATE AS TO CORPORATE PRINCIPAL

PERFORMANCE BOND

I, , certify that | am the of the

Corporation named as Principa in the within bond; that, who

signed the said bond on behalf of the principa wasthen

of said Corporation; that | know hig’her signature and his/her signature thereto is genuine; and that said
bond was duly signed, seded and attested to for and in behaf of said Corporation by authority of its
governing body and iswithin the scope of its corporate powers.

SEAL

(Power of attorney of person(s) signing Bond for Surety Company must be attached.)

NOTE: Date of Bond must not be prior to date of Contract. If Principal isPartnership, al partners must
execute bond.

Contract Documents FY 24-805-58
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Manchester-Boston Regional Airport
FY24-805-58
A.L.T. Portable Personnel Scanner System

FORM OF PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS

That we,
individual *, a partnership*, a corporation organized under the laws of the State of

* having ausual place of businessin the State of

, asPrincipal, and

,acorporation organized under the laws of the State of

, and having ausual place of businessin the State of ,

as Surety, are holden and stand firmly bound and obligated unto the City of Manchester, New
Hampshire, Department of Aviation (hereinafter the Owner), its successors and assigns, in the sum of
Dollars

$ ), lawful money of the United States of America, to and for the true

payment whereof, we bind ourselves and each of us, our heirs, executors, administrators, successors, and

assigns, jointly and severdly, firmly by these presents.

WHEREAS, the said Principal has by means of awritten agreement dated , 20
entered into a Contract with the Owner for:

A.l1.T. Portable Personnel Scanner System at Manchester-Boston Regional Airport.

acopy of which Contract is attached hereto and by reference made a part hereof.

* Strike out inapplicable terms.

Contract Documents FY 24-805-58
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Manchester-Boston Regional Airport
FY24-805-58
A.L.T. Portable Personnel Scanner System

NOW, THEREFORE, THE CONDITION Of this obligation is such that is the said Principal and his/her
subcontractors shall pay for all labor performed or furnished, for all equipment hired, including trucks, for
al material used or employed in such construction, including lumber so employed whichis not incorporated
in thework, and for fuels, lubricants, power, tools, hardware, and supplies purchased by said principa and
used in carrying out said Contract, and for labor and parts furnished upon the order of said contractor for
the repair of equipment used in carrying out said Contract, this agreement to make such payments being in
compliance with the requirements of Section 16 of Chapter 447, of New Hampshire Revised Statutes,
Annotated, 1955, to furnish security there under and being in fact such security, and if said Principa shall
well and fully indemnify and save harmless the Owner against all counsel fees paid or incurred by the
Owner as aresult of abreach of any condition of this bond, and against al claims and suits for damageto
person or property arising from carelessness or want of due care, or any act or omission on the part of said
Principal during the performance of said Contract, then this obligation shall be void; otherwise, it shall
remainin full force and virtue.

PROVIDED, FURTHER, that said Surety, for value received, hereby stipulates and agrees (1) that no
extension of time, or change in, ateration or addition to the terms of the Contract or to the work to be
performed there under or the Contract Documents accompanying the same and no failure or refusal of the
Owner to withhold any monies from the Principal shall in any way affect its obligations on this bond, and
it does hereby waive notice of any such extenson of time, change, alterations, or addition to the terms of
the Contract or the work or to the Contract Documents; (2) that in case of liabilities not covered by said
Section 16 of Chapter 447 RSA, as amended, but covered by this bond, then the provisions of this bond
shall control.

In addition to the obligations of the undersigned enumerated above, the bond is also made for the use and
benefit of all persons, firms and corporations, who may furnish any material or perform any labor on
account of said Contract, or rent or hire out any appliances or equipment used or employed in the execution
of said Contract and they and each of them are hereby made Obligees hereunder the same as if their own
proper respective nameswere written herein as such, and they and each of them may proceed or sue hereon,
and in case of failure of said Principal to carry out the foregoing provisions made for the use and benefit of
any said persons, firmsand corporations, the Owner as an additional remedy may maintain an action against
the undersigned inits own name, but in trust for and for the benefit of said persons, firms and corporations.

This bond shall become effective at the same time as the Contract annexed hereto for the work hereinbefore
mentioned.
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Manchester-Boston Regional Airport
FY24-805-58
A.L.T. Portable Personnel Scanner System

IN WITNESS WHEREOF, we have set our hands and sedls to this bond, this day of
, 20 In presence of:

SEAL

Individual Principal

Business Address

SEAL
Individual Principal
Business Address
Attest:
SEAL
Corporate Principal
By:
Attest:
SEAL
Corporate Surety
Business Address
Countersigned: By:
By:
Contract Documents FY 24-805-58
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Manchester-Boston Regional Airport
FY24-805-58
A.L.T. Portable Personnel Scanner System

CERTIFICATE AS TO CORPORATE PRINCIPAL

PAYMENT BOND

I, , certify that | am the

of the Corporation named as Principal in

the within bond; that, who signed the said

bond on behalf of the principal was then

of said Corporation; that | know hig’her signature and his/her signature thereto is genuine; and that said
bond was duly signed, sealed and attested to for and in behaf of said Corporation by authority of its

governing body and iswithin the scope of its corporate powers.

SEAL

(Power of attorney of person(s) signing Bond for Surety Company must be attached.)

NOTE: Date of Bond must not be prior to date of Contract. If Principal is Partnership, al partners must
execute bond.
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Manchester-Boston Regional Airport
FY24-805-58
A.L.T. Portable Personnel Scanner System

SAFETY RESPONSIBILITY COVENANT

It is hereby understood and agreed that the CONTRACTOR is responsible for heath and safety on this
project including, but not limited to, compliance with all applicable federal, state, and local regulations,
codes, rules, orders, laws and ordinances regarding health and safety and shall, at dl times, exercise and
enforce reasonable precautions for the safety and welfare of all persons and property associated with or
affected by this project. The CONTRACTOR's respons bility shall include providing adequate equipment
and facilities necessary (including, if required, removal to a hospital) to furnish first aid to any person or
persons who may be injured on the project site.

The CONTRACTOR further agrees to defend, indemnify and hold harmless the OWNER and the
ENGINEER from any expense, cost or loss including but not limited to fines, demands, suits, legd fees, or
pendlties, including costs of corrective measures, that the CONTRACTOR, OWNER or ENGINEER may
sustain by reason of the CONTRACTOR's failure to provide a safe workplace or to comply with all health
and safety laws, rules and regulations in connection with the performance of this Contract.

To achieve the safety goals for this project, the CONTRACTOR shall designate a SAFETY OFFICER
whose duty shall beto monitor the project on adaily basisin order to insurethat all required safety measures
are strictly adhered to and site safety isinsured. The SAFETY OFFICER shall act for the CONTRACTOR
on safety issues and shall have the right to shut down work on the site until safety deficiencies have been
corrected. The project SAFETY OFFICER isdesignated as.

NAME:

TITLE:
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Manchester-Boston Regional Airport
FY24-805-58
A.L.T. Portable Personnel Scanner System

WARRANTY BOND

KNOW ALL MEN BY THESE PRESENTS

That we , anindividua*, a partnership*, a company organized
under the laws of the State of , having ausual place of businessin the
State of , asPrincipal, and

a company organized under the laws of the State of

, and having ausua place of businessin the State of

, as Surety, are holden and stand firmly bound and obligated unto

the City of Manchester, New Hampshire, Department of Aviation (hereinafter the Owner), its successors

and assigns, in the sum of

Dollars ($ ), lawful money of the United States of America, to and for the

true payment whereof, we bind ourselves and each of us, our heirs, executors, administrators, successors,

and assigns, jointly and severally, firmly by these presents.

WHEREAS, the said Principal has, by means of awritten agreement dated , 2024,

entered into a Contract with the Owner for a copy of which contract is attached hereto and by reference

made a part hereof.

* Strike out inapplicable terms.
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Manchester-Boston Regional Airport
FY24-805-58
A.L.T. Portable Personnel Scanner System

NOW, THEREFORE, THE CONDITION of this obligation is such that is the said Principal and his/her
subcontractors shall remedy any defects due the contractor’ sfailure to conform to the contract requirements
or to faulty materials or workmanship, defect of equipment, or design furnished by the contractor, and pay
for any damage to other work resulting therefrom, which shall appear within a period of two years from
the date of final acceptance of the work provided for in the Contract, then this obligation to be void;
otherwiseto remainin full force and effect.

PROVIDED, HOWEVER, that the Owner shall give Contractor and Surety notice of Observed defects with
reasonabl e promptness.

PROVIDED, FURTHER, that said Surety, for valuereceived, hereby stipul ates and agreesthat no extension
of time, or change in, ateration or addition to the terms of the Contract or to the work to be performed
thereunder or the specifications accompanying the same and no failure or refusal of the Owner to withhold
any monies from the Principal shall in any way affect its obligations on this bond, and it does hereby waive
notice of any such extenson of time, change, alterations, or addition to the terms of the Contract or the

work or to the specifications.
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Manchester-Boston Regional Airport
FY24-805-58
A.L.T. Portable Personnel Scanner System

IN WITNESS WHEREOF, we have set our hands and sedls to this bond, this day of
, 20 In presence of:

SEAL

Individual Principal

Business Address

SEAL
Individual Principal
Business Address
Attest:
SEAL
Corporate Principal
By:
Attest:
SEAL
Corporate Surety
Business Address
Countersigned: By:
By:
Contract Documents FY 24-805-58
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Manchester-Boston Regional Airport
FY24-805-58
A.L.T. Portable Personnel Scanner System

CERTIFICATE AS TO CORPORATE PRINCIPAL

WARRANTY BOND

I, , certify that | am the

of the Corporation named as Principal in

the within bond; that, who signed the said

bond on behalf of the principal was then ,
of said Corporation; that | know hig’her signature and his/her signature thereto is genuine; and that said
bond was duly signed, sealed and attested to for and in behaf of said Corporation by authority of its

governing body and iswithin the scope of its corporate powers.

SEAL

Contract Documents FY 24-805-58
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Manchester-Boston Regional Airport

FY 24-805-58

A.1.T. Portable Personnel Scanner System

Section 10 Definition of Terms

When the following terms are used in these specifications, in the contract, or in any documents or other
instruments pertaining to construction where these specifications govern, the intent and meaning shall be
defined as follows:

Paragraph Term Definition
Number

10-01 AASHTO The American Association of State Highway and Transportation
Officials.

10-02 Access Road The right-of-way, the roadway and all improvements constructed
thereon connecting the airport to a public roadway.

10-03 Advertisement A public announcement, as required by local law, inviting Bids
for work to be performed and materialsto be furnished.

10-04 Airport Airport means an area of land or water which isused or intended
to be used for the landing and takeoff of aircraft; an appurtenant
area used or intended to be used for airport buildings or other
airport facilities or rights of way; airport buildings and facilities
located in any of these areas, and a heliport.

10-05 Airport Improvement A grant-in-aid program, administered by the Federa Aviation

Program (AIP) Administration (FAA).
10-06 Air Operations Area Theterm air operations area (AOA) shall mean any area of the
(AOQA) airport used or intended to be used for the landing, takeoff, or
surface maneuvering of aircraft. An air operation area shall
include such paved or unpaved areasthat are used or intended to
be used for the unobstructed movement of aircraft in addition to
its associated runway, taxiway, or apron.

10-07 Apron Areawhere aircraft are parked, unloaded or loaded, fueled and/or
serviced.

10-08 ASTM International Formerly known asthe American Society for Testing and

(ASTM) Materias (ASTM).

10-09 Award The Owner’ s notice to the successful Bidder of the acceptance of
the submitted Bid.

10-10 Bidder Any individual, partnership, firm, or corporation, acting directly
or through a duly authorized representative, who submits a
proposal for the work contemplated.

10-11 Building Area An areaon the airport to be used, considered, or intended to be
used for airport buildings or other airport facilities or rights-of -
way together with all airport buildings and facilities located
thereon.

10-12 Calendar Day Every day shown on the calendar.

10-13 Certificate of Analysis The COA isthe manufacturer’s Certificate of Compliance (COC)

(COA) including all applicabletest results required by the specifications.

10-14 Certificate of Compliance The manufacturer’ s certification stating that materials or

(COoC) assemblies furnished fully comply with the requirements of the
contract. The certificate shdl be signed by the manufacturer’s
authorized representative.

10-15 Change Order A written order to the Contractor covering changesin the plans,
specifications, or proposa quantities and establishing the basis of
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Number

Term

Definition

payment and contract time adjustment, if any, for work within the
scope of the contract and necessary to complete the project.

10-16

Contract

A written agreement between the Owner and the Contractor that
establishes the obligations of the partiesincluding but not limited
to performance of work, furnishing of labor, equipment and
materials and the basis of payment.

The awarded contract includes but may not be limited to:
Advertisement, Contract form, Proposal, Performance bond,
payment bond, General provisions, certifications and
representations, Technical Specifications, Plans, Supplemental
Provisions, standards incorporated by reference and issued
addenda

10-17

Contract Item (Pay Item)

A specific unit of work for which apriceis provided in the
contract.

10-18

Contract Time

The number of calendar days or working days, stated in the
proposal, allowed for completion of the contract, including
authorized time extensions. If acalendar date of completion is
stated in the proposd, in lieu of a number of calendar or working
days, the contract shall be completed by that date.

10-19

Contractor

The individual, partnership, firm, or corporation primarily ligble
for the acceptable performance of the work contracted and for the
payment of all legal debts pertaining to the work who acts
directly or through lawful agents or employeesto complete the
contract work.

10-20

Contractors Quality
Control (QC) Facilities

The Contractor’s QC facilities in accordance with the Contractor
Quality Control Program (CQCP).

10-21

Contractor Quality Control
Program (CQCP)

Details the methods and procedures that will be taken to assure
that all materials and completed congtruction required by the
contract conform to contract plans, technical specifications and
other requirements, whether manufactured by the Contractor, or
procured from subcontractors or vendors.

10-22

Control Strip

A demonstration by the Contractor that the material s, equipment,
and construction processes result in a product meeting the
reguirements of the specification.

10-23

Construction Safety and
Phasing Plan (CSPP)

The overal plan for safety and phasing of a construction project
developed by the airport operator or devel oped by the airport
operator’ s consultant and approved by the airport operator. Itis
included in the invitation for Bids and becomes part of the
project specifications.

10-24

Drainage System

The system of pipes, ditches, and structures by which surface or
subsurface waters are collected and conducted from the airport
area.

10-25

Engineer

The individual, partnership, firm, or corporation duly authorized
by the Owner to be responsible for engineering, inspection,
and/or observation of the contract work and acting directly or
through an authorized representative.

10-26

Equipment

All machinery, together with the necessary suppliesfor upkeep
and maintenance; and all tools and apparatus necessary for the
proper construction and acceptable completion of the work.

10-27

Extra Work

An item of work not provided for in the awarded contract as
previoudy modified by change order or supplemental agreement,
but which is found by the Owner’s Engineer or Resident Project
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Representative (RPR) to be necessary to complete the work
within the intended scope of the contract as previoudy modified.

10-28

FAA

The Federal Aviation Administration. When used to designate a
person, FAA shall mean the Administrator or their duly
authorized representative.

10-29

Federal Specifications

The federal specifications and standards, commercial item
descriptions, and supplements, amendments, and indices
prepared and issued by the Genera Services Administration.

10-30

Force Account

a. Contract Force Account - A method of payment that addresses
extrawork performed by the Contractor on atime and material
basis.

b. Owner Force Account - Work performed for the project by the
Owner's empl oyees.

10-31

Intention of Terms

Whenever, in these specifications or on the plans, the words
“directed,” “required,” “permitted,” “ordered,” “designated,”
“prescribed,” or words of like import are used, it shall be
understood that the direction, requirement, permission, order,
designation, or prescription of the Engineer and/or Resident
Project Representative (RPR) isintended; and similarly, the
words “approved,” “acceptable,” “satisfactory,” or words of like
import, shall mean approved by, or acceptable to, or satisfactory
to the Engineer and/or RPR, subject in each case to the final
determination of the Owner.

Any reference to a specific requirement of a numbered paragraph
of the contract specifications or a cited standard shall be
interpreted to include al general requirements of the entire
section, specification item, or cited standard that may be
pertinent to such specific reference.

10-32

Lighting

A system of fixtures providing or controlling the light sources
used on or near the airport or within the airport buildings. The
field lighting includes all luminous signals, markers, floodlights,
and illuminating devices used on or near the airport orto aidin
the operation of aircraft landing at, taking off from, or taxiing on
the airport surface.

10-33

Major and Minor Contract
Items

A major contract item shal be any item that is listed in the
proposal, the total cost of which isequd to or greater than 20%
of thetotal amount of the award contract. All other items shall be
considered minor contract items.

10-34

Materials

Any substance specified for usein the congtruction of the
contract work.

10-35

Modification of Standards
(MQS)

Any deviation from standard specifications applicabl e to materia
and congtruction methods in accordance with FAA Order 5300.1.

10-36

Notice to Proceed (NTP)

A written notice to the Contractor to begin the actual contract
work on a previoudy agreed to date. If applicable, the Notice to
Proceed shall state the date on which the contract time begins.

10-37

Owner

The term “Owner” shall mean the party of thefirg part or the
contracting agency signatory to the contract. Where the term
“Owner” is capitalized in this document, it shall mean airport
Sponsor only. The Owner for this project is City of Manchester
— Department of Aviation.
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10-38

Passenger Facility Charge
(PFC)

Per 14 Code of Federal Regulations (CFR) Part 158 and 49
United States Code (USC) § 40117, a PFC isacharge imposed
by a public agency on passengers enplaned at a commercial
service airport it controls.

10-39

Pavement Structure

The combined surface course, base course(s), and subbase
course(s), if any, consdered asa single unit.

10-40

Payment bond

The approved form of security furnished by the Contractor and
their own surety as a guaranty that the Contractor will pay in full
al billsand accounts for materials and labor used in the
construction of the work.

10-41

Performance bond

The approved form of security furnished by the Contractor and
their own surety as a guaranty that the Contractor will complete
the work in accordance with the terms of the contract.

10-42

Plans

The official drawings or exact reproductions which show the
location, character, dimensions and details of the airport and the
work to be done and which are to be considered as a part of the
contract, supplementary to the specifications. Plans may also be
referred to as 'contract drawings.’

10-43

Project

The agreed scope of work for accomplishing specific airport
devel opment with respect to a particular airport.

10-44

Proposal

The written offer of the Bidder (when submitted on the approved
proposal form) to perform the contemplated work and furnish the
necessary materialsin accordance with the provisions of the
plans and specifications.

10-45

Proposal guaranty

The security furnished with a proposa to guarantee that the
Bidder will enter into a contract if their own proposal is accepted
by the Owner.

10-46

Quality Assurance (QA)

Owner’ s responsibility to assure that construction work
completed complies with specifications for payment.

10-47

Quality Control (QC)

Contractor’ s responsibility to control material (s) and
construction processes to compl ete construction in accordance
with project specifications.

10-48

Quality Assurance (QA)
Inspector

An authorized representative of the Engineer and/or Resident
Project Representative (RPR) assigned to make all necessary
inspections, observations, tests, and/or observation of tests of the
work performed or being performed, or of the materials furnished
or being furnished by the Contractor.

10-49

Quality Assurance (QA)
Laboratory

The officia quality assurance testing laboratories of the Owner
or such other laboratories as may be designated by the Engineer
or RPR. May also bereferred to as Engineer’s, Owner’s, or QA
Laboratory.

10-50

Resident Project
Representative (RPR)

Theindividual, partnership, firm, or corporation duly authorized
by the Owner to be responsible for all necessary inspections,
observations, tests, and/or observations of tests of the contract
work performed or being performed, or of the materials furnished
or being furnished by the Contractor and acting directly or
through an authorized representative.

10-51

Runway

The areaon the airport prepared for the landing and takeoff of
aircraft.

10-52

Runway Safety Area (RSA)

A defined surface surrounding the runway prepared or suitable
for reducing therisk of damageto aircraft. See the construction
safety and phasing plan (CSPP) for limits of the RSA.
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10-53

Safety Plan Compliance
Document (SPCD)

Details how the Contractor will comply with the CSPP.

10-54

Specifications

A part of the contract containing the written directions and
requirements for completing the contract work. Standards for
specifying materials or testing which are cited in the contract
specifications by reference shall have the same force and effect
asif included in the contract physically.

10-55

Sponsor

A Sponsor is defined in 49 USC § 47102(24) as a public agency
that submits to the FAA for an AIP grant; or a private Owner of a
public-use airport that submitsto the FAA an application for an
AlP grant for the airport.

10-56

Structures

Airport facilities such as bridges; culverts; catch basins, inlets,
retaining walls, cribbing; storm and sanitary sewer lines; water
lines; underdrains; electrical ducts, manholes, handholes, lighting
fixtures and bases; transformers; navigational aids; buildings;
vaults; and other manmade features of the airport that may be
encountered in the work and not otherwise classified herein.

10-57

Subgrade

The soil that forms the pavement foundation.

10-58

Superintendent

The Contractor’ s executive representative who is present on the
work during progress, authorized to receive and fulfill
instructions from the RPR, and who shall supervise and direct the
construction.

10-59

Supplemental Agreement

A written agreement between the Contractor and the Owner that
establishes the basis of payment and contract time adjustment, if
any, for thework affected by the supplemental agreement. A
supplementa agreement isrequired if: (1) in scope work would
increase or decrease the total amount of the awarded contract by
more than 25%: (2) in scope work would increase or decrease the
total of any major contract item by more than 25%; (3) work that
is not within the scope of the originally awarded contract; or (4)
adding or deleting of a major contract item.

10-60

Surety

The corporation, partnership, or individud, other than the
Contractor, executing payment or performance bonds that are
furnished to the Owner by the Contractor.

10-61

Taxilane

A taxiway designed for low-speed movement of aircraft between
aircraft parking areas and terminal aress.

10-62

Taxiway

The portion of the air operations area of an airport that has been
designated by competent airport authority for movement of
aircraft to and from the airport’ s runways, aircraft parking areas,
and terminal aresas.

10-63

Taxiway/Taxilane Safety
Area (TSA)

A defined surface alongside the taxiway prepared or suitable for
reducing therisk of damage to an aircraft. See the congtruction
safety and phasing plan (CSPP) for limits of the TSA.

10-64

Work

The furnishing of al labor, materials, tools, equipment, and
incidentals necessary or convenient to the Contractor’'s
performance of all duties and obligations imposed by the
contract, plans, and specifications.

10-65

Working day

A working day shall be any day other than alegal holiday,
Saturday, or Sunday on which the normal working forces of the
Contractor may proceed with regular work for at least six (6)
hours toward completion of the contract. When work is
suspended for causes beyond the Contractor’s contral, it will not
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be counted as aworking day. Saturdays, Sundays and holidays
on which the Contractor’ sforces engage in regular work will be
considered as working days.

10-66 Owner Defined terms Refer to Technical Specifications

END OF SECTION 10
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Section 20 Proposal Requirements and Conditions

20-01 Advertisement (Notice to Bidders). Refer to Advertisement for Bids.

20-02 Quialification of Bidders. Each Bidder shall submit evidence of competency and evidence of
financial responsibility to perform the work to the Owner at the time of Bid opening.

Evidence of competency, unless otherwise specified, shall consist of statements covering the Bidder's
past experience on similar work, and alist of equipment and alist of key personnel that would be
available for the work.

Each Bidder shall furnish the Owner satisfactory evidence of their financial responsibility. Evidence of
financial responsibility, unless otherwise specified, shall consist of aconfidential statement or report of
the Bidder’ s financial resources and liabilities as of the last calendar year or the Bidder' s last fiscd year.
Such statements or reports shall be certified by a public accountant. At the time of submitting such
financial statements or reports, the Bidder shall further certify whether their financial responsibility is
approximately the same as stated or reported by the public accountant. If the Bidder’ s financial
responsibility has changed, the Bidder shall qualify the public accountant’s statement or report to reflect
the Bidder’ strue financial condition at the time such qualified statement or report is submitted to the
Owner.

Each Bidder shall submit their qualifications. Refer to the Bid Proposal for the qualification forms.

20-03 Contents of proposal forms. The Owner's proposal forms state the location and description of the
proposed construction; the place, date, and time of opening of the proposals, and the estimated quantities
of the variousitems of work to be performed and materials to be furnished for which unit Bid prices are
asked. The proposal form states the time in which the work must be completed, and the amount of the
proposal guaranty that must accompany the proposal. The Owner will accept only those Proposals
properly executed on physical forms or electronic forms provided by the Owner. Bidder actions that may
cause the Owner to deem a proposal irregular are given in paragraph 20-09 Irregular proposals.

20-04 Issuance of proposal forms. The Owner reserves the right to refuse to issue a proposal formto a
prospective Bidder if the Bidder isin default for any of the following reasons:

a. Failure to comply with any prequalification regulations of the Owner, if such regulations are cited,
or otherwiseincluded, in the proposal as arequirement for Bidding.

b. Falure to pay, or satisfactorily settle, all bills due for labor and materials on former contractsin
force with the Owner at the time the Owner issues the proposal to a prospective Bidder.

c¢. Documented record of Contractor default under previous contracts with the Owner.
d. Documented record of unsatisfactory work on previous contracts with the Owner.

20-05 Interpretation of estimated proposal quantities. An estimate of quantities of work to be done
and materials to be furnished under these specificationsis given in the proposal. It isthe result of careful
calculations and is believed to be correct. It is given only as abasis for comparison of proposals and the
award of the contract. The Owner does not expressly, or by implication, agree that the actual quantities
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involved will correspond exactly therewith; nor shall the Bidder plead misunderstanding or deception
because of such estimates of quantities, or of the character, location, or other conditions pertaining to the
work. Payment to the Contractor will be made only for the actual quantities of work performed or
materials furnished in accordance with the plans and specifications. It is understood that the quantities
may be increased or decreased as provided in the Section 40, paragraph 40-02, Alteration of Work and
Quantities, without in any way invalidating the unit Bid prices.

20-06 Examination of plans, specifications, and site. The Bidder is expected to carefully examine the
site of the proposed work, the proposal, plans, specifications, and contract forms. Bidders shall satisfy
themselves to the character, quality, and quantities of work to be performed, materials to be furnished,
and to the requirements of the proposed contract. The submission of aproposal shall be primafacie
evidence that the Bidder has made such examination and is satisfied to the conditions to be encountered in
performing the work and the requirements of the proposed contract, plans, and specifications.

The Prospective Bidders shall attend the Pre-Bid Meeting as described in the Information for Bidders
Section 1.3.

20-07 Preparation of proposal. The Bidder shall submit their proposal on the forms furnished by the
Owner. All blank spacesin the proposal forms, unless explicitly stated otherwise, must be correctly filled
in where indicated for each and every item for which a quantity is given. The Bidder shall state the price
(written in ink or typed) both in words and numerals which they propose for each pay item furnished in
the proposal. In case of conflict between words and numerals, the words, unless obvioudy incorrect, shall
govern.

The Bidder shall correctly sign the proposal inink. If the proposal is made by an individual, their name
and post office address must be shown. If made by a partnership, the name and post office address of each
member of the partnership must be shown. If made by a corporation, the person signing the proposal shall
give the name of the state where the corporation was chartered and the name, titles, and business address
of the president, secretary, and the treasurer. Anyone signing a proposal as an agent shall file evidence of
their authority to do so and that the signatureis binding upon the firm or corporation.

20-08 Responsive and responsible Bidder. A responsve Bid conformsto all significant termsand
conditions contained in the Owner’ sinvitation for Bid. It isthe Owner’s responsibility to decide if the
exceptions taken by a Bidder to the solicitation are material or not and the extent of deviation it iswilling

to accept.

A responsible Bidder hasthe ability to perform successfully under the terms and conditions of a proposed
procurement, as defined in 2 CFR § 200.318(h). Thisincludes such matters as Contractor integrity,
compliance with public policy, record of past performance, and financial and technical resources.

20-09 Irregular proposals. Proposals shall be considered irregular for the following reasons:

a. If the proposal is on aform other than that furnished by the Owner, or if the Owner’sformis
altered, or if any part of the proposal form is detached.

b. If there are unauthorized additions, conditional or alternate pay items, or irregularities of any kind
that make the proposal incomplete, indefinite, or otherwise ambiguous.

c. If the proposal does not contain a unit price for each pay item listed in the proposal, except in the
case of authorized alternate pay items, for which the Bidder is not required to furnish a unit price.
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d. If the proposal contains unit prices that are obvioudy unbalanced.
e. If the proposal is not accompanied by the proposal guaranty specified by the Owner.
f. If the applicable Disadvantaged Business Enterprise information isincomplete.

The Owner reserves the right to reject any irregular proposal and the right to waive technicalitiesif such
waiver isin the best interest of the Owner and conforms to local 1aws and ordinances pertaining to the
letting of construction contracts.

20-10 Bid guarantee. Each separate proposal shall be accompanied by a Bid bond, certified check, or
other specified acceptable collateral, in the amount specified in the proposal form. Such bond, check, or
collateral, shall be made payable to the Owner.

20-11 Delivery of proposal. Each proposal submitted shall be placed in a seded envelope plainly marked
with the project number, location of airport, and name and business address of the Bidder on the outside.
When sent by mail, preferably registered, the sed ed proposal, marked as indicated above, should be
enclosed in an additional envelope. No proposal will be considered unlessreceived at the place specified
in the advertisement or as modified by Addendum before the time specified for opening all Bids.
Proposals received after the Bid opening time shall be returned to the Bidder unopened.

20-12 Withdrawal or revision of proposals. A Bidder may withdraw or revise (by withdrawal of one
proposal and submission of another) a proposal provided that the Bidder’ s request for withdrawal is
received by the Owner in writing or by email before the time specified for opening Bids. Revised
proposals must be received at the place specified in the advertisement before the time specified for
opening al Bids.

20-13 Public opening of proposals. Proposals shall be opened, and read, publicly at the time and place
specified in the advertisement. Bidders, their authorized agents, and other interested persons are invited to
attend. Proposals that have been withdrawn (by written or telegraphic request) or received after the time
specified for opening Bids shall be returned to the Bidder unopened.

20-14 Disqualification of Bidders. A Bidder shall be considered disqualified for any of the following
reasons:

a. Submitting more than one proposal from the same partnership, firm, or corporation under the same
or different name.

b. Evidence of collusion among Bidders. Bidders participating in such collusion shall be disqualified
as Bidders for any future work of the Owner until any such participating Bidder has been reinstated by the
Owner asaqualified Bidder.

c. If the Bidder is considered to be in “default” for any reason specified in paragraph 20-04, Issuance
of Proposal Forms, of this section.

20-15 Discrepancies and Omissions. A Bidder who discovers discrepancies or omissions with the
project Bid documents shall immediately notify the Owner’s Engineer of the matter. A Bidder that has
doubt asto the true meaning of a project requirement may submit to the Owner’s Engineer awritten
reguest for interpretation no later than three (3) business days prior to Bid opening.
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Any interpretation of the project Bid documents by the Owner’s Engineer will be by written addendum
issued by the Owner. The Owner will not consider any instructions, clarifications or interpretations of the
Bidding documentsin any manner other than written addendum.

END OF SECTION 20
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Section 30 Award and Execution of Contract

30-01 Consideration of proposals. After the proposals are publicly opened and read, they will be
compared on the basis of the summation of the products obtained by multiplying the estimated quantities
shown in the proposal by the unit Bid prices. If a Bidder’s proposal contains a discrepancy between unit
Bid prices written in words and unit Bid prices written in numbers, the unit Bid price written in words
shall govern.

Until the award of a contract is made, the Owner reserves the right to reject a Bidder’s proposal for any of
the following reasons:

a. If the proposal isirregular as specified in Section 20, paragraph 20-09, Irregular Proposals.

b. If the Bidder is disqualified for any of the reasons specified Section 20, paragraph 20-14,
Disqualification of Bidders.

In addition, until the award of a contract is made, the Owner reserves the right to reject any or all
proposals, waive technicalities, if such waiver isin the best interest of the Owner and isin conformance
with applicable state and local laws or regulations pertaining to the letting of construction contracts;
advertise for new proposals; or proceed with the work otherwise. All such actions shall promote the
Owner’s best interests.

30-02 Award of contract. The award of a contract, if itisto be awarded, shall be made by November 1,
2024, unless otherwise specified herein.

If the Owner elects to proceed with an award of contract, the Owner will make award to the responsible
Bidder whose Bid, conforming with all the material terms and conditions of the Bid documents, is the
lowest in price.

30-03 Cancellation of award. The Owner reserves theright to cancel the award without liability to the
Bidder, except return of proposal guaranty, at any time before a contract has been fully executed by all
parties and is approved by the Owner in accordance with paragraph 30-07 Approval of Contract.

30-04 Return of proposal guaranty. All proposal guaranties, except those of the two lowest Bidders,
will bereturned immediately after the Owner has made a comparison of Bids as specified in the
paragraph 30-01, Consideration of Proposals. Proposa guaranties of the two lowest Bidders will be
retained by the Owner until such time asan award is made, at which time, the unsuccessful Bidder's
proposal guaranty will be returned. The successful Bidder's proposal guaranty will be returned as soon as
the Owner receives the contract bonds as specified in paragraph 30-05, Requirements of Contract Bonds.

30-05 Requirements of contract bonds. At the time of the execution of the contract, the successful
Bidder shall furnish the Owner a surety bond or bonds that have been fully executed by the Bidder and
the surety guaranteeing the performance of the work and the payment of all legal debts that may be
incurred by reason of the Contractor’s performance of the work. The surety and the form of the bond or
bonds shall be acceptable to the Owner. Unless otherwise specified in this subsection, the surety bond or
bonds shall bein asum equal to the full amount of the contract.
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30-06 Execution of contract. The successful Bidder shall sign (execute) the necessary agreements for
entering into the contract and return the signed contract to the Owner, along with the fully executed surety
bond or bonds specified in paragraph 30-05, Requirements of Contract Bonds, of this section, within 14
caendar days from the date mailed or otherwise delivered to the successful Bidder.

30-07 Approval of contract. Upon receipt of the contract and contract bond or bonds that have been
executed by the successful Bidder, the Owner shall compl ete the execution of the contract in accordance
with local laws or ordinances and return the fully executed contract to the Contractor. Delivery of the
fully executed contract to the Contractor shall constitute the Owner’ s approval to be bound by the
successful Bidder's proposal and the terms of the contract.

30-08 Failure to execute contract. Failure of the successful Bidder to execute the contract and furnish an
acceptable surety bond or bonds within the period specified in paragraph 30-06, Execution of Contract, of
this section shall be just cause for cancellation of the award and forfeiture of the proposal guaranty, not as
apendlty, but asliquidated damages to the Owner.

END OF SECTION 30
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Section 40 Scope of Work

40-01 Intent of contract. Theintent of the contract isto provide for construction and completion, in
every detail, of the work described. It is further intended that the Contractor shall furnish all labor,
materials, equipment, tools, transportation, and supplies required to complete the work in accordance with
the plans, specifications, and terms of the contract.

40-02 Alteration of work and quantities. The Owner reserves the right to make such changesin
guantities and work as may be necessary or desirable to complete, in a satisfactory manner, the original
intended work. Unless otherwise specified in the Contract, the Owner’s Engineer or RPR shall be and is
hereby authorized to make, in writing, such in-scope alterations in the work and variation of quantities as
may be necessary to complete the work, provided such action does not represent a significant change in
the character of the work.

For purpose of this section, asignificant change in character of work means: any change that is outside
the current contract scope of work; any change (increase or decrease) in the total contract cost by more
than 25%; or any change in thetotal cost of a major contract item by more than 25%.

Work alterations and quantity variances that do not meet the definition of significant change in character
of work shall not invalidate the contract nor release the surety. Contractor agreesto accept payment for
such work aterations and quantity variances in accordance with Section 90, paragraph 90-03,
Compensation for Altered Quantities.

Should the value of altered work or quantity variance meet the criteriafor significant change in character
of work, such altered work and quantity variance shall be covered by a supplemental agreement.
Supplemental agreements shall also require consent of the Contractor’s surety and separate performance
and payment bonds. If the Owner and the Contractor are unable to agree on a unit adjustment for any
contract item that requires a supplemental agreement, the Owner reserves the right to terminate the
contract with respect to the item and make other arrangements for its completion.

40-03 Omitted items. The Owner, the Owner’s Engineer or the RPR may provide written notice to the
Contractor to omit from the work any contract item that does not meet the definition of major contract
item. Major contract items may be omitted by a supplemental agreement. Such omission of contract items
shall not invalidate any other contract provision or requirement.

Should a contract item be omitted or otherwise ordered to be non-performed, the Contractor shall be paid
for al work performed toward completion of such item prior to the date of the order to omit such item.
Payment for work performed shall be in accordance with Section 90, paragraph 90-04, Payment for
Omitted Items.

40-04 Extra work. Should acceptable completion of the contract require the Contractor to perform an
item of work not provided for in the awarded contract as previously modified by change order or
supplemental agreement, Owner may issue a Change Order to cover the necessary extrawork. Change
orders for extrawork shall contain agreed unit prices for performing the change order work in accordance
with the requirements specified in the order, and shall contain any adjustment to the contract time that, in
the RPR’s opinion, is necessary for completion of the extrawork.
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When determined by the RPR to be in the Owner’s best interest, the RPR may order the Contractor to
proceed with extrawork as provided in Section 90, paragraph 90-05, Payment for Extra Work. Extrawork
that is necessary for acceptable completion of the project, but is not within the general scope of the work
covered by the original contract shall be covered by a supplemental agreement as defined in Section 10,
paragraph 10-59, Supplemental Agreement.

If extrawork is essential to maintaining the project critical path, RPR may order the Contractor to
commence the extrawork under a Time and Material contract method. Once sufficient detail isavailable
to establish thelevel of effort necessary for the extra work, the Owner shal initiate a change order or
supplemental agreement to cover the extrawork.

Any claim for payment of extrawork that is not covered by written agreement (change order or
supplemental agreement) shall be rejected by the Owner.

40-05 Maintenance of traffic. Not used.
40-06 Removal of existing structures. Not used.
40-07 Rights in and use of materials found in the work. Not used.

40-08 Final cleanup. Upon completion of the work and before acceptance and final payment will be
made, the Contractor shall remove from the site all machinery, equipment, surplus and discarded
materials, rubbish, temporary structures, and stumps or portions of trees. The Contractor shall cut all
brush and woods within the limits indicated and shall leave the site in aneat and presentable condition.
Materia cleared from the site and deposited on adjacent property will not be considered as having been
disposed of satisfactorily, unlessthe Contractor has obtained the written permission of the property
Owner.

END OF SECTION 40
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Section 50 Control of Work

50-01 Authority of the Resident Project Representative (RPR). The RPR hasfinal authority regarding
the interpretation of project specification requirements. The RPR shall determine acceptability of the
quality of materials furnished, method of performance of work performed, and the manner and rate of
performance of the work. The RPR does not have the authority to accept work that does not conform to
specification requirements.

50-02 Conformity with plans and specifications. All work and all materials furnished shall bein
reasonably close conformity with the lines, grades, grading sections, cross-sections, dimensions, material
reguirements, and testing requirements that are specified (including specified tolerances) in the contract,
plans, or specifications.

If the RPR finds the materials furnished, work performed, or the finished product not within reasonably
close conformity with the plans and specifications, but that the portion of the work affected will, in their
opinion, result in afinished product having aleve of safety, economy, durability, and workmanship
acceptable to the Owner, the RPR will advise the Owner of their determination that the affected work be
accepted and remain in place. The RPR will document the determination and recommend to the Owner a
basis of acceptance that will provide for an adjustment in the contract price for the affected portion of the
work. Changesin the contract price must be covered by contract change order or supplemental agreement
as applicable.

If the RPR finds the materials furnished, work performed, or the finished product are not in reasonably
close conformity with the plans and specifications and have resulted in an unacceptable finished product,
the affected work or materials shall be removed and replaced or otherwise corrected by and at the expense
of the Contractor in accordance with the RPR’ s written orders.

Theterm “reasonably close conformity” shall not be construed as waiving the Contractor’ s responsibility
to complete the work in accordance with the contract, plans, and specifications. The term shall not be
construed as waiving the RPR’ s responsibility to insist on strict compliance with the requirements of the
contract, plans, and specifications during the Contractor’ s execution of the work, when, in the RPR’s
opinion, such compliance is essential to provide an acceptable finished portion of the work.

Theterm “reasonably close conformity” isalso intended to provide the RPR with the authority, after
consultation with the Sponsor and FAA, to use sound engineering judgment in their determinations to
accept work that isnot in strict conformity but will provide a finished product equal to or better than that
reguired by the requirements of the contract, plans and specifications.

The RPR will not be responsible for the Contractor’ s means, methods, techniques, sequences, or
procedures of construction or the safety precautions incident thereto.

50-03 Coordination of contract, plans, and specifications. The contract, plans, specifications, and al
referenced standards cited are essential parts of the contract requirements. If electronic files are provided
and used on the project and there is a conflict between the electronic files and hard copy plans, the hard
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copy plans shall govern. A requirement occurring in oneis as binding as though occurring in all. They
are intended to be complementary and to describe and provide for a complete work. In case of
discrepancy, ca culated dimensions will govern over scaled dimensions; contract technical specifications
shall govern over contract general provisions, plans, cited standards for materials or testing, and cited
advisory circulars (ACs); contract general provisions shall govern over plans, cited standards for materials
or testing, and cited ACs; plans shall govern over cited standards for materials or testing and cited ACs. If
any paragraphs contained in the Special Provisions conflict with Genera Provisions or Technical
Specifications, the Special Provisions shall govern.

From time to time, discrepancies within cited testing standards occur due to thetiming of the change,
edits, and/or replacement of the standards. If the Contractor discovers any apparent discrepancy within
standard test methods, the Contractor shall immediately ask the RPR for an interpretation and decision,
and such decision shall be final.

The Contractor shall not take advantage of any apparent error or omission on the plans or specifications.
In the event the Contractor discovers any apparent error or discrepancy, Contractor shall immediately
notify the Owner or the designated representative in writing requesting their written interpretation and
decision.

50-04 List of Special Provisions. Refer to Supplemental Provisions.

50-05 Cooperation of Contractor. The Contractor shall be supplied with three hard copies or an
electronic PDF of the plans and specifications. The Contractor shall have available on the construction
site at al times one hardcopy each of the plans and specifications. Additional hard copies of plansand
specifications may be obtained by the Contractor for the cost of reproduction.

The Contractor shall give constant attention to the work to facilitate the progress thereof and shall
cooperate with the RPR and their ingpectors and with other Contractorsin every way possible. The
Contractor shall have a competent superintendent on the work at all timeswho isfully authorized as their
agent on thework. The superintendent shall be capable of reading and thoroughly understanding the plans
and specifications and shall receive and fulfill instructions from the RPR or their authorized
representative.

50-06 Cooperation between Contractors. Not used.
50-07 Construction layout and stakes. Not used.

50-08 Authority and duties of Quality Assurance (QA) inspectors. QA inspectors shall be authorized
to ingpect all work done and all material furnished. Such QA inspection may extend to all or any part of
the work and to the preparation, fabrication, or manufacture of the materias to be used. QA inspectors are
not authorized to revoke, ater, or waive any provision of the contract. QA inspectors are not authorized to
issue ingructions contrary to the plans and specifications or to act asforeman for the Contractor.

QA Inspectors are authorized to notify the Contractor or their representatives of any failure of the work or
materials to conform to the requirements of the contract, plans, or specifications and to reject such
nonconforming materialsin question until such issues can be referred to the RPR for adecision.
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50-09 Inspection of the work. All materials and each part or detail of the work shall be subject to
inspection. The RPR shall be allowed access to all parts of the work and shall be furnished with such
information and assistance by the Contractor asis required to make a complete and detailed inspection.

If the RPR requestsit, the Contractor, at any time before acceptance of the work, shall remove or uncover
such portions of the finished work as may be directed. After examination, the Contractor shall restore said
portions of the work to the standard required by the specifications. Should the work thus exposed or
examined prove acceptable, the uncovering, or removing, and the replacing of the covering or making
good of the parts removed will be paid for as extrawork; but should the work so exposed or examined
prove unacceptable, the uncovering, or removing, and the replacing of the covering or making good of the
parts removed will be at the Contractor’ s expense.

Provide advance written notice to the RPR of work the Contractor plansto perform each week and each
day. Any work done or materials used without written notice and alowing opportunity for inspection by
the RPR may be ordered removed and replaced at the Contractor’ s expense.

Should the contract work include rel ocation, adjustment, or any other modification to existing facilities,
not the property of the (contract) Owner, authorized representatives of the Owners of such facilities shall
have the right to inspect such work. Such inspection shall in ho sense make any facility owner a party to
the contract, and shall in no way interfere with the rights of the parties to this contract.

50-10 Removal of unacceptable and unauthorized work. All work that does not conform to the
requirements of the contract, plans, and specifications will be considered unacceptable, unless otherwise
determined acceptable by the RPR as provided in paragraph 50-02, Conformity with Plans and
Specifications.

Unacceptable work, whether the result of poor workmanship, use of defective materials, damage through
carelessness, or any other cause found to exist prior to the final acceptance of the work, shall be removed
immediately and replaced in an acceptable manner in accordance with the provisions of Section 70,
paragraph 70-14, Contractor’s Responsibility for Work.

No remova work made under provision of this paragraph shall be done without lines and grades having
been established by the RPR. Work done contrary to the instructions of the RPR, work done beyond the
lines shown on the plans or as established by the RPR, except as herein specified, or any extrawork done
without authority, will be considered as unauthorized and will not be paid for under the provisions of the
contract. Work so done may be ordered removed or replaced at the Contractor’s expense.

Upon failure on the part of the Contractor to comply with any order of the RPR made under the
provisions of this subsection, the RPR will have authority to cause unacceptable work to be remedied or
removed and replaced; and unauthorized work to be removed and recover the resulting costsas a
liquidated damage againgt the Contractor.

50-11 Load restrictions. The Contractor shall comply with al legd load restrictionsin the hauling of
materials on public roads beyond the limits of the work. A specia permit will not relieve the Contractor
of liability for damage that may result from the moving of material or equipment.

The operation of equipment of such weight or so loaded as to cause damage to structures or to any other
type of construction will not be permitted. Hauling of materials over the base course or surface course
under construction shall be limited as directed. No loads will be permitted on a concrete pavement, base,
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or structure before the expiration of the curing period. The Contractor, at their own expense, shall be
responsible for the repair to equal or better than preconstruction conditions of any damage caused by the
Contractor’ s equipment and personnel.

50-12 Maintenance during construction. Not Used
50-13 Failure to maintain the work. Not Used

50-14 Partial acceptance. If at any time during the execution of the project the Contractor substantially
completes a usable unit or portion of the work, the occupancy of which will benefit the Owner, the
Contractor may request the RPR to make final inspection of that unit. If the RPR finds upon inspection
that the unit has been satisfactorily completed in compliance with the contract, the RPR may accept it as
being complete, and the Contractor may be relieved of further responsibility for that unit. Such partial
acceptance and beneficial occupancy by the Owner shdl not void or ater any provision of the contract.

50-15 Final acceptance. Upon due notice from the Contractor of presumptive completion of the entire
project, the RPR and Owner will make an inspection. If al construction provided for and contemplated by
the contract is found to be complete in accordance with the contract, plans, and specifications, such
inspection shall constitute the final inspection. The RPR shall notify the Contractor in writing of final
acceptance as of the date of the final inspection.

If, however, the inspection discloses any work, in whole or in part, as being unsatisfactory, the RPR will
notify the Contractor and the Contractor shall correct the unsatisfactory work. Upon correction of the
work, another inspection will be made which shall congtitute the final inspection, provided the work has
been satisfactorily completed. In such event, the RPR will make the final acceptance and notify the
Contractor in writing of this acceptance as of the date of final inspection.

50-16 Claims for adjustment and disputes. If for any reason the Contractor deems that additional
compensation is due for work or materials not clearly provided for in the contract, plans, or specifications
or previoudly authorized as extrawork, the Contractor shall notify the RPR in writing of their intention to
claim such additional compensation before the Contractor begins the work on which the Contractor bases
the claim. If such notification is not given or the RPR is not afforded proper opportunity by the Contractor
for keeping strict account of actual cost as required, then the Contractor hereby agrees to waive any claim
for such additional compensation. Such notice by the Contractor and the fact that the RPR has kept
account of the cost of thework shall not in any way be construed as proving or substantiating the validity
of the claim. When the work on which the claim for additional compensation is based has been
completed, the Contractor shall, within 10 calendar days, submit awritten claim to the RPR who will
present it to the Owner for consideration in accordance with local laws or ordinances.

Nothing in this subsection shall be construed as a waiver of the Contractor’sright to dispute final
payment based on differences in measurements or computations.

50-17 Value Engineering Cost Proposal. Not used.

END OF SECTION 50
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Section 60 Control of Materials

60-01 Source of supply and quality requirements. The materias used in the work shall conform to the
reguirements of the contract, plans, and specifications. Unless otherwise specified, such materials that are
manufactured or processed shall be new (as compared to used or reprocessed).

In order to expedite the inspection and testing of materials, the Contractor shall furnish documentation to
the RPR asto the origin, composition, and manufacture of all materials to be used in the work.
Documentation shall be furnished promptly after execution of the contract but, in all cases, prior to
delivery of such materials.

At the RPR’ s option, materials may be approved at the source of supply before delivery. If it isfound
after trial that sources of supply for previously approved materials do not produce specified products, the
Contractor shall furnish materials from other sources.

The Contractor shall furnish airport lighting equipment that meets the requirements of the specifications;
and islisted in AC 150/5345-53, Airport Lighting Equipment Certification Program and Addendum, that
isin effect on the date of advertisement.

60-02 Samples, tests, and cited specifications. Not Used

60-03 Certification of compliance/analysis (COC/COA). The RPR may permit the use, prior to
sampling and testing, of certain materials or assemblies when accompanied by manufacturer’'s COC
stating that such materials or assemblies fully comply with the requirements of the contract. The
certificate shall be signed by the manufacturer. Each lot of such materials or assemblies ddivered to the
work must be accompanied by a certificate of compliancein which thelot is clearly identified. The COA
is the manufacturer’s COC and includes al applicable test results.

Materials or assemblies used on the basis of certificates of compliance may be sampled and tested at any
time and if found not to be in conformity with contract requirements will be subject to rejection whether
in place or not.

The form and distribution of certificates of compliance shal be as approved by the RPR.

When amaterial or assembly is specified by “brand name or equal” and the Contractor elects to furnish
the specified “or equal,” the Contractor shall be required to furnish the manufacturer’ s certificate of
compliance for each lot of such material or assembly delivered to the work. Such certificate of
compliance shall clearly identify each lot delivered and shall certify asto:

a. Conformance to the specified performance, testing, quality or dimensional requirements; and,
b. Suitability of the materid or assembly for the use intended in the contract work.
The RPR shall bethe sole judge as to whether the proposed “or equa” is suitable for use in the work.

The RPR reserves the right to refuse permission for use of materials or assemblies on the basis of
certificates of compliance.
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60-04 Plant inspection. The RPR or their authorized representative may inspect, at its source, any
specified materia or assembly to be used in the work. Manufacturing plants may be inspected from time
to timefor the purpose of determining compliance with specified manufacturing methods or materialsto
be used in the work and to obtain samples required for acceptance of the material or assembly.

Should the RPR conduct plant inspections, the following conditions shall exist:
a. The RPR shall have the cooperation and assistance of the Contractor and the producer with whom
the Contractor has contracted for materials.

b. The RPR shall have full entry at all reasonable timesto such parts of the plant that concern the
manufacture or production of the materials being furnished.

c. If required by the RPR, the Contractor shall arrange for adequate office or working space that may
be reasonably needed for conducting plant inspections. Place office or working space in a convenient
location with respect to the plant.

It is understood and agreed that the Owner shall have the right to retest any material that has been tested
and approved at the source of supply after it has been delivered to the site. The RPR shall have theright to
reject only material which, when retested, does not meet the requirements of the contract, plans, or
specifications.

60-05 Engineer/ Resident Project Representative (RPR) field office. Not used.
60-06 Storage of materials. Not Used

60-07 Unacceptable materials. Any material or assembly that does not conform to the requirements of
the contract, plans, or specifications shall be considered unacceptable and shall be rejected. The
Contractor shall remove any rejected material or assembly from the site of the work, unless otherwise
instructed by the RPR.

Rejected material or assembly, the defects of which have been corrected by the Contractor, shall not be
returned to the site of the work until such time as the RPR has approved its use in the work.

60-08 Owner furnished materials. Not Used

END OF SECTION 60
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Section 70 Legal Regulations and Responsibility to Public

70-01 Laws to be observed. The Contractor shall keep fully informed of all federal and state laws, all
local laws, ordinances, and regulations and all orders and decrees of bodies or tribunals having any
jurisdiction or authority, which in any manner affect those engaged or employed on the work, or whichin
any way affect the conduct of the work. The Contractor shall at al times observe and comply with all
such laws, ordinances, regulations, orders, and decrees; and shall protect and indemnify the Owner and all
their officers, agents, or servants againgt any claim or liability arising from or based on the violation of
any such law, ordinance, regulation, order, or decree, whether by the Contractor or the Contractor’s
employees.

70-02 Permits, licenses, and taxes. The Contractor shal procure al permits and licenses, pay all charges,
fees, and taxes, and give all notices necessary and incidental to the due and lawful execution of the work.

70-03 Patented devices, materials, and processes. If the Contractor isrequired or desires to use any
design, device, material, or process covered by letters of patent or copyright, the Contractor shall provide
for such use by suitable legal agreement with the Patentee or Owner. The Contractor and the surety shall
indemnify and hold harmless the Owner, any third party, or political subdivision from any and all claims
for infringement by reason of the use of any such patented design, device, material or process, or any
trademark or copyright, and shall indemnify the Owner for any costs, expenses, and damages which it
may be obliged to pay by reason of aninfringement, at any time during the execution or after the
completion of the work.

70-04 Restoration of surfaces disturbed by others. Not used.
70-05 Federal Participation. Not Used.
70-06 Sanitary, health, and safety provisions. Not Used.

70-07 Public convenience and safety. The Contractor shall control their operations and those of their
subcontractors and all suppliers, to assure the least inconvenience to the traveling public. Under all
circumstances, safety shall be the most important consideration.

70-08 Construction Safety and Phasing Plan (CSPP). Not used.
70-09 Use of explosives. The use of explosivesis not permitted on this project.
70-10 Protection and restoration of property and landscape. Not Used

70-11 Responsibility for damage claims. The Contractor shall indemnify and hold harmlessthe
Engineer/RPR and the Owner and their officers, agents, and employees from all suits, actions, or claims,
of any character, brought because of any injuries or damage received or sustained by any person, persons,
or property on account of the operations of the Contractor; or on account of or in consequence of any
neglect in safeguarding the work; or through use of unacceptable materialsin constructing the work; or
because of any act or omission, neglect, or misconduct of said Contractor; or because of any claims or
amounts recovered from any infringements of patent, trademark, or copyright; or from any claims or
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amounts arising or recovered under the “Workmen's Compensation Act,” or any other law, ordinance,
order, or decree. Money due the Contractor under and by virtue of their own contract considered
necessary by the Owner for such purpose may beretained for the use of the Owner or, in case no money
is due, their own surety may be held until such suits, actions, or claims for injuries or damages shall have
been settled and suitable evidence to that effect furnished to the Owner, except that money due the
Contractor will not be withheld when the Contractor produces satisfactory evidence that he or sheis
adequately protected by public liability and property damage insurance.

70-12 Third party beneficiary clause. Itis specificaly agreed between the parties executing the contract
that it isnot intended by any of the provisions of any part of the contract to create for the public or any
member thereof, athird-party beneficiary or to authorize anyone not a party to the contract to maintain a
suit for personal injuries or property damage pursuant to the terms or provisions of the contract.

70-13 Opening sections of the work to traffic. Not used.

70-14 Contractor’s responsibility for work. Until the RPR’s final written acceptance of the entire
completed work, excepting only those portions of the work accepted in accordance with Section 50,
paragraph 50-14, Partial Acceptance, the Contractor shall have the charge and care thereof and shall take
every precaution against injury or damage to any part due to the action of the elements or from any other
cause, whether arising from the execution or from the non-execution of the work. The Contractor shall
rebuild, repair, restore, and make good all injuries or damages to any portion of the work occasioned by
any of the above causes before final acceptance and shall bear the expense thereof except damageto the
work due to unforeseeable causes beyond the control of and without the fault or negligence of the
Contractor, including but not restricted to acts of God such as earthquake, tidal wave, tornado, hurricane
or other cataclysmic phenomenon of nature, or acts of the public enemy or of government authorities.

If the work is suspended for any cause whatever, the Contractor shall be responsible for the work and
shall take such precautions necessary to prevent damage to the work. The Contractor shall provide for
normal drainage and shall erect necessary temporary structures, signs, or other facilities at their own
expense. During such period of suspension of work, the Contractor shall properly and continuously
maintain in an acceptable growing condition al living material in newly established planting, seeding,
and sodding furnished under the contract, and shall take adequate precautions to protect new tree growth
and other important vegetative growth against injury.

70-15 Contractor’s responsibility for utility service and facilities of others. Not Used
70-15.1 FAA facilities and cable runs. Not used.

70-16 Furnishing rights-of-way. The Owner will be responsible for furnishing all rights-of-way upon
which the work is to be constructed in advance of the Contractor’ s operations.

70-17 Personal liability of public officials. In carrying out any of the contract provisions or in exercising
any power or authority granted by this contract, there shall be no liability upon the Engineer, RPR, their
authorized representatives, or any officias of the Owner either personally or as an official of the Owner.
It isunderstood that in such matters they act solely as agents and representatives of the Owner.

70-18 No waiver of legal rights. Upon completion of the work, the Owner will expeditiously make final
inspection and notify the Contractor of final acceptance. Such final acceptance, however, shall not
preclude or stop the Owner from correcting any measurement, estimate, or certificate made before or after
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completion of the work, nor shall the Owner be precluded or stopped from recovering from the Contractor
or their surety, or both, such overpayment as may be sustained, or by failure on the part of the Contractor
to fulfill their obligations under the contract. A waiver on the part of the Owner of any breach of any part
of the contract shall not be held to be awaiver of any other or subsequent breach.

The Contractor, without prejudice to the terms of the contract, shall be liable to the Owner for latent
defects, fraud, or such gross mistakes as may amount to fraud, or as regards the Owner’ s rights under any
warranty or guaranty.

70-19 Environmental protection. The Contractor shall comply with all federal, state, and loca laws and
regulations controlling pollution of the environment. The Contractor shall take necessary precautions to
prevent pollution of streams, lakes, ponds, and reservoirs with fuels, oils, asphalts, chemicals, or other
harmful materials and to prevent pollution of the atmosphere from particulate and gaseous matter.

70-20 Archaeological and historical findings. Not Used

70-21 Insurance Requirements.

Refer to Supplemental Provisions for insurance requirements.

END OF SECTION 70
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Section 80 Execution and Progress

80-01 Subletting of contract. The Owner will not recognize any subcontractor on the work. The
Contractor shall at all timeswhen work isin progress be represented either in person, by a qualified
superintendent, or by other designated, qualified representative who is duly authorized to receive and
execute orders of the Resident Project Representative (RPR).

The Contractor shall perform, with his organization, an amount of work equal to at least 25 percent of the
total contract cost.

Should the Contractor elect to assign their contract, said assignment shall be concurred in by the surety,
shall be presented for the consideration and approval of the Owner, and shall be consummated only on the
written approva of the Owner.

The Contractor shall provide copies of all subcontracts to the RPR 14 days prior to being utilized
on the project. As a minimum, the information shall include the following:

e Subcontractor's legal company name.
e Subcontractor'slegal company address, including County hame.
e Principal contact person's name, telephone and fax number.

e Complete narrative description, and dollar value of the work to be performed by the
subcontractor.

e Copies of required insurance certificates in accordance with the specifications.
e Minority/ non-minority status.

80-02 Notice to proceed (NTP). The Owners notice to proceed will state the date on which contract time
commences. The Contractor is expected to commence project operations within 10 days of the NTP date.
The Contractor shall notify the RPR at |east 1 week in advance of the time contract operations begins. The
Contractor shall not commence any actual operations prior to the date on which the notice to proceed is
issued by the Owner.

80-03 Execution and progress. Unless otherwise specified, the Contractor shall submit their coordinated
construction schedule showing all work activities for the RPR’ s review and acceptance within 10 days of
the NTP date. The Contractor’ s progress schedule, once accepted by the RPR, will represent the
Contractor's baseline plan to accomplish the project in accordance with the terms and conditions of the
Contract. The RPR will compare actual Contractor progress against the baseline schedule to determine
that status of the Contractor's performance. The Contractor shall provide sufficient materials, equipment,
and labor to guarantee the completion of the project in accordance with the plans and specifications
within the time set forth in the proposal.

If the Contractor falls significantly behind the submitted schedule, the Contractor shall, upon the RPR’s
reguest, submit a revised schedule for completion of the work within the contract time and modify their
operations to provide such additional materials, equipment, and labor necessary to meet the revised

Section 80 Execution and Progress FY 24-805-58
April 2024 GP-25



Manchester-Boston Regional Airport
FY 24-805-58
A.1.T. Portable Personnel Scanner System

schedule. Should the execution of the work be discontinued for any reason, the Contractor shall notify the
RPR at least 24 hoursin advance of resuming operations.

The Contractor shall not commence any actual construction prior to the date on which the NTP isissued
by the Owner.

The project schedule shall be prepared as a network diagram in Critical Path Method (CPM), Program
Evaluation and Review Technique (PERT), or other format, or as otherwise specified. It shall include
information on the sequence of work activities, milestone dates, and activity duration. The schedule shall
show al work itemsidentified in the project proposal for each work area and shall include the project
start date and end date.

The Contractor shall maintain the work schedule and provide an update and analysis of the progress
schedule on atwice monthly basis, or as otherwise specified in the contract. Submission of the work
schedule shall not relieve the Contractor of overall responsibility for scheduling, sequencing, and
coordinating all work to comply with the requirements of the contract.

80-04 Limitation of operations. Not used.

80-04.1 Operational safety on airport during construction. Not used.
80-05 Character of workers, methods, and equipment. Not used.
80-06 Temporary suspension of the work. Not used

80-07 Determination and extension of contract time. The number of caendar days shall be stated in the
proposal and contract and shall be known as the Contract Time.

If the contract time requires extension for reasons beyond the Contractor’s control, it shall be adjusted as
follows:

80-07.1 Contract time based on calendar days. Contract Time based on calendar days shall consist of
the number of calendar days stated in the contract counting from the effective date of the Noticeto
Proceed and including all Saturdays, Sundays, holidays, and non-work days. All calendar days elapsing
between the effective dates of the Owner’s orders to suspend and resume all work, due to causes not the
fault of the Contractor, shall be excluded.

At thetime of final payment, the contract time shall be increased in the same proportion asthe cost of
the actually completed quantities bears to the cost of the originally estimated quantitiesin the proposal.
Such increase in the contract time shall not consider either cost of work or the extension of contract time
that has been covered by a change order or supplemental agreement. Charges against the contract time
will cease as of the date of final acceptance.

80-08 Failure to complete on time. For each calendar day or working day, as specified in the contract,
that any work remains uncompleted after the contract time (including all extensions and adjustments as
provided in paragraph 80-07, Determination and Extension of Contract Time) the sum specified in the
contract and proposal as liquidated damages (L D) will be deducted from any money due or to become due
the Contractor or their own surety. Such deducted sums shall not be deducted as a penalty but shall be
considered as liquidation of areasonable portion of damages including but not limited to additional
engineering services that will beincurred by the Owner should the Contractor fail to complete thework in
the time provided in their contract.
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Liquidated Damages can also be found in the Information for Bidders, 1.8 Time of
Completion/Construction Duration and Liquidated Damages.

The maximum construction time allowed for Schedules will be the sum of the time allowed for
individual schedules but not more than the time specified in the Bid proposal. Permitting the
Contractor to continue and finish the work or any part of it after the time fixed for its completion,
or after the date to which the time for completion may have been extended, will in no way operate
as a wavier on the part of the Owner of any of its rights under the contract.

80-09 Default and termination of contract. The Contractor shall be considered in default of their
contract and such default will be considered as cause for the Owner to terminate the contract for any of
the following reasons, if the Contractor:

a. Failsto begin the work under the contract within the time specified in the Notice to Proceed, or

b. Fals to perform the work or fails to provide sufficient workers, equipment and/or materialsto
assure completion of work in accordance with the terms of the contract, or

c. Performs the work unsuitably or neglects or refuses to remove materials or to perform anew such
work as may be rejected as unacceptabl e and unsuitable, or

d. Discontinues the execution of the work, or

e. Fails to resume work which has been discontinued within a reasonable time after notice to do so, or
f. Becomesinsolvent or is declared bankrupt, or commits any act of bankruptcy or insolvency, or

g. Allows any final judgment to stand against the Contractor unsatisfied for a period of 10 days, or

h. Makes an assgnment for the benefit of creditors, or

i. For any other cause whatsoever, failsto carry on the work in an acceptable manner.

Should the Owner consider the Contractor in default of the contract for any reason above, the Owner shall
immediately give written notice to the Contractor and the Contractor’ s surety as to the reasons for
considering the Contractor in default and the Owner’ s intentions to terminate the contract.

If the Contractor or surety, within a period of 10 days after such notice, does not proceed in accordance
therewith, then the Owner will, upon written notification from the RPR of the facts of such delay, neglect,
or default and the Contractor’ s failure to comply with such notice, have full power and authority without
violating the contract, to take the execution of the work out of the hands of the Contractor. The Owner
may appropriate or use any or all materials and equipment that have been mobilized for use in the work
and are acceptable and may enter into an agreement for the completion of said contract according to the
terms and provisions thereof or use such other methods as in the opinion of the RPR will be required for
the completion of said contract in an acceptable manner.

All costs and charges incurred by the Owner, together with the cost of completing the work under
contract, will be deducted from any monies due or which may become due the Contractor. If such
expense exceeds the sum which would have been payable under the contract, then the Contractor and the
surety shall be liable and shall pay to the Owner the amount of such excess.
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80-10 Termination for national emergencies. The Owner shall terminate the contract or portion thereof
by written notice when the Contractor is prevented from proceeding with the construction contract as a
direct result of an Executive Order of the President with respect to the execution of war or in the interest
of national defense.

When the contract, or any portion thereof, is terminated before completion of all items of work in the
contract, payment will be made for the actual number of units or items of work completed at the contract
price or as mutually agreed for items of work partially completed or not started. No claims or loss of
anticipated profits shall be considered.

Reimbursement for organization of the work, and other overhead expenses, (when not otherwise included
in the contract) and moving equipment and materials to and from the job will be considered, the intent
being that an equitabl e settlement will be made with the Contractor.

Acceptable materials obtained or ordered by the Contractor for the work and that are not incorporated in
the work shall, at the option of the Contractor, be purchased from the Contractor at actual cost as shown
by receipted bills and actual cost records at such points of delivery as may be designated by the RPR.

Termination of the contract or aportion thereof shall neither relieve the Contractor of their
responsibilities for the completed work nor shall it relieve their surety of its obligation for and concerning
any just claim arising out of the work performed.

80-11 Work area, storage area and sequence of operations. The Contractor shall obtain approva from
the Owner prior to beginning any work in all areas of the airport. No operating runway, taxiway, or air
operations area (AOA) shall be crossed, entered, or obstructed while it is operational. The Contractor
shall plan and coordinate work in accordance with the approved CSPP and SPCD.

END OF SECTION 80
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Section 90 Measurement and Payment

90-01 Measurement of quantities. All work completed under the contract will be measured by the RPR,
or their authorized representatives, using United States Customary Units of Measurement.

The method of measurement and computations to be used in determination of quantities of materia
furnished and of work performed under the contract will be those methods generaly recognized as
conforming to good engineering practice.

Unless otherwise specified, longitudinal measurements for area computations will be made horizontally,
and no deductions will be made for individual fixtures (or leave-outs) having an area of 9 square feet (0.8
square meters) or less. Unless otherwise specified, transverse measurements for area computations will be
the neat dimensions shown on the plans or ordered in writing by the RPR.

Unless otherwise specified, all contract items which are measured by the linear foot such as electrical
ducts, conduits, pipe culverts, underdrains, and similar items shall be measured parallel to the base or
foundation upon which such items are placed.

The term *“lump sum” when used as an item of payment will mean complete payment for the work
described in the contract. When a complete structure or structural unit (in effect, “lump sum” work) is
specified as the unit of measurement, the unit will be construed to include all necessary fittings and
accessories.

When requested by the Contractor and approved by the RPR in writing, material specified to be measured
by the cubic yard (cubic meter) may be weighed, and such weights will be converted to cubic yards (cubic
meters) for payment purposes. Factors for conversion from weight measurement to volume measurement
will be determined by the RPR and shall be agreed to by the Contractor before such method of
measurement of pay quantitiesis used.

Measurement and Payment Terms

Term Description
Excavation and In computing volumes of excavation, the average end area method will be used unless
Embankment otherwise specified.
Volume
Measurement and Theterm “ton” will mean the short ton consisting of 2,000 pounds (907 km) avoirdupois.
Proportion by All materialsthat are measured or proportioned by weights shall be weighed on accurate,
Weight independently certified scales by competent, qualified personnel at |ocations designated

by the RPR. If material is shipped by rail, the car weight may be accepted provided that
only the actual weight of material is paid for. However, car weights will not be
acceptable for material to be passed through mixing plants. Trucks used to haul materia
being paid for by weight shall be weighed empty daily at such times as the RPR directs,
and each truck shall bear aplainly legible identification mark.

Measurement by Materialsto be measured by volume in the hauling vehicle shall be hauled in approved
Volume vehicles and measured therein at the point of delivery. Vehicles for this purpose may be
of any size or type acceptable for the material s hauled, provided that the body is of such
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Term

Description

shape that the actual contents may be readily and accurately determined. All vehicles
shall be loaded to at least their water level capacity, and all loads shall be leveled when
the vehicles arrive at the point of delivery.

Asphalt Material

Asphalt materials will be measured by the gallon (liter) or ton (kg). When measured by
volume, such volumeswill be measured at 60°F (16°C) or will be corrected to the
volume at 60°F (16°C) using ASTM D1250 for asphalts. Net certified scale weights or
weights based on certified volumesin the case of rail shipmentswill be used as a basis of
measurement, subject to correction when asphalt material has been lost from the car or
the distributor, wasted, or otherwise not incorporated in the work. When asphalt
materials are shipped by truck or transport, net certified weights by volume, subject to
correction for loss or foaming, will be used for computing quantities.

Cement Cement will be measured by the ton (kg) or hundredweight (km).

Structure Structures will be measured according to neat lines shown on the plans or as altered to fit
field conditions.

Timber Timber will be measured by the thousand feet board measure (MFBM) actually

incorporated in the structure. Measurement will be based on nominal widthsand
thicknesses and the extreme length of each piece.

Plates and Sheets

The thickness of plates and galvanized sheet used in the manufacture of corrugated metal
pipe, metal plate pipe culverts and arches, and metal cribbing will be specified and
measured in decimal fraction of inch.

Miscellaneous Items

When standard manufactured items are specified such asfence, wire, plates, rolled
shapes, pipe conduit, etc., and these items are identified by gauge, unit weight, section
dimensions, etc., such identification will be considered to be nominal weights or
dimensions. Unless more stringently controlled by tolerancesin cited specifications,
manufacturing tolerances established by the industries involved will be accepted.

Scales

Scales must be tested for accuracy and serviced before use. Scales for weighing
materials which are required to be proportioned or measured and paid for by weight shall
be furnished, erected, and maintained by the Contractor, or be certified permanently
installed commercial scales. Platform scales shall be installed and maintained with the
platform level and rigid bulkheads at each end.

Scales shall be accurate within 0.5% of the correct weight throughout the range of use.
The Contractor shall have the scales checked under the observation of the RPR before
beginning work and at such other times as requested. The intervals shall be uniformin
spacing throughout the graduated or marked length of the beam or dial and shall not
exceed 0.1% of the nominal rated capacity of the scale, but not |ess than one pound (454
grams). The use of spring balanceswill not be permitted.

In the event inspection reveal s the scales have been “ overweighing” (indicating more
than correct weight) they will be immediately adjusted. All materials received
subsequent to the last previous correct wei ghting-accuracy test will be reduced by the
percentage of error in excess of 0.5%.

In the event inspection reveal s the scal es have been under-weighing (indicating less than
correct weight), they shall be immediately adjusted. No additional payment to the
Contractor will be allowed for materials previously weighed and recorded.

Beams, dials, platforms, and other scale equipment shall be so arranged that the operator
and the RPR can safely and conveniently view them.

Scale installations shall have available ten standard 50-pound (2.3 km) weightsfor
testing the weighing equipment or suitable weights and devices for other approved

equi pment.

All costsin connection with furnishing, installing, certifying, testing, and maintaining
scales; for furnishing check weights and scale house; and for all other items specified in
this subsection, for the weighing of materialsfor proportioning or payment, shall be
included in the unit contract prices for the various items of the project.

Section 90 Measurement and Payment FY 24-805-58

April 2024

GP-30



Manchester-Boston Regional Airport
FY 24-805-58
A.1.T. Portable Personnel Scanner System

Term Description

Rental Equipment Rental of equipment will be measured by timein hours of actual working time and
necessary traveling time of the equipment within the limits of the work. Special
equipment ordered in connection with extra work will be measured as agreed in the
change order or supplemental agreement authorizing such work as provided in paragraph
90-05 Payment for Extra Work.

Pay Quantities When the estimated quantities for a specific portion of the work are designated as the pay
quantitiesin the contract, they shall be the final quantities for which payment for such
specific portion of the work will be made, unless the dimensions of said portions of the
work shown on the plans are revised by the RPR. If revised dimensionsresult in an
increase or decrease in the quantities of such work, the final quantitiesfor payment will
be revised in the amount represented by the authorized changes in the dimensions.

90-02 Scope of payment. The Contractor shall receive and accept compensation provided for in the
contract as full payment for furnishing all materials, for performing all work under the contract in a
complete and acceptable manner, and for all risk, loss, damage, or expense of whatever character arising
out of the nature of the work or the execution thereof, subject to the provisions of Section 70, paragraph
70-18, No Waiver of Legal Rights.

When the “basis of payment” subsection of atechnical specification requires that the contract price (price
Bid) include compensation for certain work or material essential to the item, this samework or material
will not also be measured for payment under any other contract item which may appear elsewherein the
contract, plans, or specifications.

90-03 Compensation for altered quantities. When the accepted quantities of work vary from the
guantities in the proposal, the Contractor shall accept as payment in full, so far as contract itemsare
concerned, payment at the original contract price for the accepted quantities of work actually completed
and accepted. No allowance, except as provided for in Section 40, paragraph 40-02, Alteration of Work
and Quantities, will be made for any increased expense, 10ss of expected reimbursement, or |oss of
anticipated profits suffered or claimed by the Contractor which results directly from such alterations or
indirectly from their own unbalanced allocation of overhead and profit among the contract items, or from
any other cause.

90-04 Payment for omitted items. Asspecified in Section 40, paragraph 40-03, Omitted Items, the RPR
shall have the right to omit from the work (order nonperformance) any contract item, except major
contract items, in the best interest of the Owner.

Should the RPR omit or order nonperformance of a contract item or portion of such item from the work,
the Contractor shall accept payment in full at the contract prices for any work actually completed and
acceptable prior to the RPR’s order to omit or non-perform such contract item.

Acceptable materials ordered by the Contractor or delivered on the work prior to the date of the RPR’s
order will be paid for at the actual cost to the Contractor and shall thereupon become the property of the
Owner.

In addition to the reimbursement hereinbefore provided, the Contractor shall be reimbursed for all actual
costsincurred for the purpose of performing the omitted contract item prior to the date of the RPR's
order. Such additional costsincurred by the Contractor must be directly related to the deleted contract
item and shall be supported by certified statements by the Contractor as to the nature the amount of such
costs.
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90-05 Payment for extra work. Extrawork, performed in accordance with Section 40, paragraph 40-04,
Extra Work, will be paid for at the contract prices or agreed prices specified in the change order or
supplemental agreement authorizing the extrawork.

90-06 Partial payments. Not used
90-07 Payment for materials on hand. Not used
90-08 Payment of withheld funds. Not used

90-09 Acceptance and final payment. When the contract work has been accepted in accordance with the
reguirements of Section 50, paragraph 50-15, Final Acceptance, the RPR will prepare the final estimate of
the items of work actually performed. The Contractor shall approve the RPR’s final estimate or advise the
RPR of the Contractor’ s objectionsto the final estimate which are based on disputes in measurements or
computations of thefinal quantitiesto be paid under the contract as amended by change order or
supplemental agreement. The Contractor and the RPR shall resolve all disputes (if any) in the
measurement and computation of fina quantitiesto be paid within 30 calendar days of the Contractor’s
receipt of the RPR’sfinal estimate. If, after such 30-day period, a dispute still exists, the Contractor may
approve the RPR’s estimate under protest of the quantities in dispute, and such disputed quantities shall
be considered by the Owner as a claim in accordance with Section 50, paragraph 50-16, Claims for
Adjustment and Disputes.

After the Contractor has approved, or approved under protest, the RPR’ sfinal estimate, and after the
RPR'’ sreceipt of the project closeout documentation required in paragraph 90-11, Contractor Final
Project Documentation, final payment will be processed based on the entire sum, or the undisputed sum
in case of approval under protest, determined to be due the Contractor less all previous payments and all
amounts to be deducted under the provisions of the contract. All prior partial estimates and payments
shall be subject to correction in the final estimate and payment.

If the Contractor hasfiled a claim for additional compensation under the provisions of Section 50,
paragraph 50-16, Claims for Adjustments and Disputes, or under the provisions of this paragraph, such
claims will be considered by the Owner in accordance with local laws or ordinances. Upon final
adjudication of such claims, any additiona payment determined to be due the Contractor will be paid
pursuant to a supplemental final estimate.

90-10 Construction warranty.

a. In addition to any other warrantiesin this contract, the Contractor warrants that work performed
under this contract conforms to the contract requirements and is free of any defect in equipment, material,
workmanship, or design furnished, or performed by the Contractor or any subcontractor or supplier at any
tier.

b. Thiswarranty shall continue for aperiod of one year from the date of final acceptance of the work,
except as noted. If the Owner takes possession of any part of the work before final acceptance, this
warranty shall continue for a period of one year from the date the Owner takes possession.

c. The Contractor shall remedy at the Contractor’ s expense any failure to conform, or any defect. In
addition, the Contractor shall remedy at the Contractor’ s expense any damage to Owner real or personal
property, when that damage is the result of the Contractor’s failure to conform to contract requirements;
or any defect of equipment, material, workmanship, or design furnished by the Contractor.
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d. The Contractor shall restore any work damaged in fulfilling the terms and conditions of this clause.
The Contractor’s warranty with respect to work repaired or replaced will run for one year from the date of
repair or replacement.

e. The Owner will notify the Contractor, in writing, within 7 days after the discovery of any failure,
defect, or damage.

f. If the Contractor failsto remedy any failure, defect, or damage within 14 days after receipt of
notice, the Owner shall have the right to replace, repair, or otherwise remedy the failure, defect, or
damage at the Contractor’ s expense.

g. With respect to all warranties, express or implied, from subcontractors, manufacturers, or suppliers
for work performed and materials furnished under this contract, the Contractor shall: (1) Obtain all
warranties that would be given in normal commercia practice; (2) Require all warranties to be executed,
in writing, for the benefit of the Owner, as directed by the Owner, and (3) Enforce al warranties for the
benefit of the Owner.

h. Thiswarranty shall not limit the Owner’ s rights with respect to latent defects, gross mistakes, or
fraud.

90-11 Contractor Final Project Documentation. Approval of final payment to the Contractor is
contingent upon completion and submittal of theitemslisted below. Thefina payment will not be
approved until the RPR approves the Contractor’ s final submittal. The Contractor shall:

a. Provide two (2) copies of all manufacturer’s warranties specified for materiass, equipment, and
installations.

b. Project Operation and Maintenance (O& M) Manual(s). — 2 copies.
c. Security for Congruction Warranty.

d. Equipment commissi oning documentation submitted, if required.

END OF SECTION 90
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I. CONTRACT DOCUMENT DRAWINGS

Not Used.

Il. SPECIAL INSPECTION REQUIREMENTS

Not Used.

111. "OR EQUAL" CLAUSE

Not Used.

IV. PROTECTION OF LIVES AND HEALTH

To protect thelives and health of his’her employees under the contract, the Contractor shall comply with
all pertinent provisions of the "Manual of Accident Prevention in Construction” issued by the Associated
Genera Contractors of America, Inc., and shall maintain an accurate record of all cases of desth,
occupational disease, and injury requiring medical attention or causing loss of time from work, arising out
of and in the course of employment on work under the Contract. He/she alone shall be responsible for the
safety, efficiency, and adequacy of hisher plant, appliances, and methods, and for any damage which may
result from their failure of their improper construction, maintenance, or operation.

V. INSURANCE

A. Generd

1. The Contractor, under any circumstances, shall not commence work under this

Contract until he/she has obtained all the insurance required by these Specifications. The Owner
and the Engineer shall be named as certificate holder on al policies. The types and minimum
amounts of the insurance to be provided by the contractor shall be as specified below.

B. Types and Minimum Limits

1. Workmen's Compensation Insurance

The Contractor shall procure and shall maintain during the life of this Contract
Workmen's Compensation I nsurance as required by applicable State of territorial law for
al of higher employeesto be engaged in work at the site of the project under this
Contract and, in case of any such work sublet, the Contractor shall require the
subcontractor similarly to provide Workmen's Compensation Insurance for all the latter's
employeesto be engaged in such work unless such employees are covered by the
protection afforded by the Contractor's Workmen's Compensation Insurance.

In case any class of employees engaged in hazardous work on this project under this
Contract is not protected under the Workmen's Compensation Statute, the Contractor
shall provide and shall cause each subcontractor to provide adequate employer's liability
insurance for the protection of such of his’her employees as are not otherwise protected.
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2. Contractor's Public Liability and Property, Damage and Vehicle Liability and
Property Damage Insurance

The Contractor shall procure and shall maintain during the life of this Contract,
Contractor's Public Liability Insurance, Contractor's Property Damage Insurance, and
Vehicle Liability Insurance. The Public Liability and Property Damage policies shall be
extended to cover completed operations for a period of one year following acceptance of
the contract work. The limits of insurance coverage shall be asfollows:

For bodily injury:
$ 500,000.00 Each person
$ 1,000,000.00 Each occurrence

For property damage:

$ 1,000,000.00 Each occurrence
$ 3,000,000.00 Aggregate

The insurance required under this subparagraph shall provide adequate protection for the
contractor against damage claims which may arise from operation under this contract,
whether such operations be by the insured or by anyone directly or indirectly employed
by him/her and al so against any damage or injury to aircraft or personsin aircraft
operating on or near the project site. The insurance shall also cover damage or injury
resulting from the use, storage, handling or transportation of explosivesin connection
with the contract work.

3. Subcontractor's Public Liability and Property Damage Insurance and Vehicle
Liability Insurance

The Contractor shall either (a) require each of his’/her subcontractors to procure, and to
maintain during the life of his/her subcontract, Subcontractor's Public Liability and
Property Damage Insurance and Vehicle Liability and Property Damage I nsurance of the
types and amount specified in (2) above or (b) insure the activities of all subcontractors
under the Contractor's own policies specified in (2) above.

4. Builder's Risk Insurance and/or All Risk Property Damage Insurance (Fire and
Extended Coverage)

Not Used.

Builder’s Risk Insurance is only required for construction of structures or buildings
including work on existing structures and/or buildings.

5. Owner's, Contractor's Protective Insurance

The Contractor shall procure and maintain during the life of this Contract at his’her own
expense and shall furnish to the Owner a separate Owner's Contractor's Protective Policy
providing public liability and property damage with the following minimum limits:
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For bodily injury:
$ 500,000.00 Each person
$ 1,000,000.00 Each accident

For property damage:
$ 1,000,000.00 Each accident
$ 3,000,000.00 Aggregate

C. Insurance Certificates

1. The Contractor shall furnish the Owner at the time of executing the Contract,
Certificates of Insurance showing clearly the types and amounts of insurance coverage,
the operations covered, effective dates, and expiration dates for all of the required
insurance coverage. Certificates of Insurance shall be endorsed essentially as follows:
"None of the coverage indicated on the Certificate will be modified or cancelled without
ten days prior written notice to the Owner." The Certificates of Insurance shall clearly
state al of the requirements specified in all these subparagraphs and shall state the month
and year of the Contract. Acceptance of the insurance certificates by the Owner shall not
relieve or decrease the liability of the Contractor under the Contract.

VI. SPECIAL HAZARDS

The Contractor's and Subcontractor's Public Liability, Property Damage, Vehicle Liability, and Vehicle
Property Damage insurance coverage shall provide adequate protection against the following special

hazards:

Not Used.

VII. PRICING OF CONSTRUCTION CONTRACT CHANGE ORDER OR SUPPLEMENTAL
AGREEMENT DOCUMENTATION

A.

GENERAL

1. The contract language contained in this Section will supplement and take precedence over
al other Change Order (CO) or Supplemental Agreement (SA) pricing contract provisionsin
the Contract Documents provided by the Owner, Design-Builder (Contractor), Construction
Manager (Contractor), General Contractor (Contractor) and/or Architect/Owner. Itis
understood that these contract provisions will govern the pricing and administration of all
change order proposalsto be submitted by the Construction Manager and/or the Genera
Contractor and/or the Trade Contractors and/or the Subcontractors and/or all other lower tier
sub-subcontractors (all referred to as “ Contractor” in this Section). In the event of a conflict
between the other Contract Documents used for the Project, the change order pricing contract
provisionsin this Section shall govern.

2. Contractor agreesthat it will incorporate the provisions of this Section into all agreements
with lower tier Contractors. It is understood that these change order pricing provisions apply
to al types of contracts and/or subcontracts specifically including lump sum (or fixed price
contracts), and/or, unit price contracts. It isfurther understood that these change order
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provisionswill apply to all methods of change order pricing specifically including lump sum
change order proposals and unit price change order proposals.

3. Whenever change order or Supplemental Agreement proposals to adjust the contract price
become necessary, the Owner will have the right to select the method of pricing to be used by
the Contractor in accordance with the pricing provisions found in this Section. The options
will be (1) lump sum change order proposal, or (2) unit price change order proposal as
defined in the following provisions.

4. The word “ Change Order” in this section applies to both Change Orders and Supplemental
Agreements as defined by Section 10-15 and 10-59 of the Genera Provisions of these
specifications.

B. CHANGE ORDER TYPES

1. Lump Sum Change Orders. Provides a single lump sum amount for extrawork that
comprises of multiple task and a well-defined amount of effort.

2 Unit Price Change Orders. Provides a per unit amount for a single task that will be
measured for payment upon completion of the task.

3. If aCO proposal is not acceptable to the Owner and prompt agreement between the
two parties cannot be reached, the Owner at its sole option, may order the Contractor to
proceed with the work on a“Time and Materid” basis. The resulting CO will be treated
asal.ump Sum CO for determining cost. The Time and Material worksheet contained in
Technical Specification Section G- 001 will be used to track time and materials on adaily
basis and must be signed by the Contractor and the

Engineer each day.

C. CHANGE ORDER PROPOSALS

1. Thefollowing will apply to all types of Change Orders:

a. For all labor the Contractor shall receive the rate of the personnel reasonably
anticipated to perform the work, or in the case of Time and Materials, the wage actually
paid as shown by his certified payroll, which shall be at |east the minimum rate
established by the Contract Documents.

1. Thelabor rate shal include allowable overhead |abor burden defined as
employer's net actual cost of payroll taxes (FICA, Medicare, SUTA, FUTA), net
actual cost for employer's cost of union benefits (or other usual and customary
fringe benefits if the employees are not union employees), and net actual cost to
employer for worker's compensation insurance.

2. For al foremenin direct charge of the work the Contractor shall recelve the
actual wage paid the foremen, as shown on (his certified payroll). No part of the
salary or expense of anyone above the grade of foreman and having general
supervision of the work will be included in the labor item.
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3. Contractor shall receive the actual cost of such labor and labor burden, to
which shall be added a maximum of fifteen percent (15%) of the sum thereof.

b. For all materials used by the Contractor, he shall receive the actual cost of such
materias, less any allowable cash discounts, delivered on the work, including delivery
charges as shown by origina receipted bills, to which shall be added a maximum of five
percent (5%) of the sum thereof.

¢. For any magjor power operated machinery, trucks or equipment, which it may be
necessary to use, the Owner shall allow the Contractor the rental price as set forth in the
standard schedule of equipment rental prices established by the Rental Rate Blue Book
for Construction Equipment, current edition as published by Dataguest, or equivalent
publication.

1. Should the proper completion of the work require equipment of atype not
covered by the above-mentioned schedule, the Owner shall allow the Contractor
areasonable rental price to be agreed upon in writing before the work is begun.

2. No percentage shall be added to the amounts of any of the above stated
equipment renta prices, but the price as set forth in the schedul e or agreed upon
shall be total compensation allowed for the use of such equipment.

3. Magjor equipment is defined as tools and equipment with an individual
purchase cost of more than $750.

d. For al cost of all insurance, bonds, and taxes imposed by law on labor employed on
the work, the Contractor shall receive the actual amount paid without being marked up.

1. Inthe event the Contractor has been required to furnish comprehensive general
liability insurance and/or performance and/or payment bonds as part of the base
contract price, afinal contract change order will be processed to account for the
Contractor's net increase or decrease in comprehensive general liability insurance
costs and/or bond premium costs associated with change orders to Contractor's
base contract price.

e. All extrawork performed by a subcontractor will be according to the above
requirements as if the work were preformed directly by the Contractor. Extrawork
performed by a subcontractor may be marked up by the General Contractor by a
maximum of five percent (5%). If there are second and third tier subcontractors,
subcontractors can markup lower tier subcontractors by a maximum of five percent (5%),
the aggregate mark-up of all subcontractors involved shall be a maximum of twenty
percent (20%), including the Genera Contractors markup. The maximum mark-up for all
labor, materials and subcontractors is twenty-five percent (25%).

f. In no event will any lump sum or percentage amounts for "contingency" be allowed to
be added as a separate line item in change order estimates. Unknowns attributable to
labor hours will be accounted for when estimating labor hours anticipated performing the
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work. Unknowns attributable to material scrap and waste will be estimated as part of
material costs.

0. The Contractor's proposals for changes in the contract amount or time shall be
submitted within seven (7) calendar days of the Owner's request, unless the Owner
extends such period of time due to the circumstances involved. If such proposals are not
received in atimely manner, if the proposals are not acceptable to Owner, or if the
changed work should be started immediately to avoid damage to the project or costly
delay, the Owner may direct the Contractor to proceed with the changes without waiting
for the Contractor's proposal or for the formal change order to be issued. In the case of an
unacceptable Contractor proposal, the Owner may direct the Contractor to proceed with
the changed work on atime and material basis with an agreed upon "not-to-exceed" price
for the work to be performed. Such directions to the Contractor by the Owner shall be
confirmed in writing within seven (7) calendar days. The cost or credit, and or time
extensions will be determined by negotiations as soon as practica thereafter and
incorporated in a Change Order to the Contract.

D. UNAUTHORIZED CHANGES IN THE WORK

Contractor shall not be entitled to an increase in the Contract Price or an extension of the Contract
Times with respect to any work performed that is not required by the Contract Documents, as
amended, modified, or supplemented.

VIII. PERMITS

a Not Used.
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EQUIPMENT PROCUREMENT SPECIFICATION
A.l.T. PORTABLE PERSONNEL SCANNER (PPS) SYSTEM
1. SCOPE

1.1. This procurement specification covers and establishes the performance, design, and other
requirements for commercially manufactured walk-through contactless threat detection equipment
and related systems that utilizes High-Definition Millimeter Wave Advanced Imaging Technol ogy
(HD mmWaveA.I.T.) that will be deployed by the Owner (Airport) for use as a Portabl e Personnel
Scanner (PPS) for the purposes of Aviation Worker Screening.

1.2. ldentification:
1.2.1. Advanced Imaging Technology (A.l.T.) Portable Personnel Scanner System
(also may be referred to herein as PPS System, equipment, or system).

1.2.2. Owner (Airport) as used in this Specification refers to the City of Manchester New
Hampshire Department of Aviation; Manchester-Boston Regional Airport.

1.3. System description:

1.3.1. The A.l.T Portable Personnel Scanner shall generaly consist of equipment and systems
including antenna array(s) & transceiver(s), computing platform and operator control
panel/interface, power and systems component interconnection cables, hardwired &
wireless networking components, and Automatic Target Recognition (ATR) software.

1.3.2. The PPS will utilize real-time high-definition mmWave advanced imaging technology to
detect anomalies on a person’s body or within their clothing and utilize an Artificial
Intelligence (Al) based computing platform with learning algorithm to identify an alert the
equipment operator of unauthorized items.

1.4. System Overview:

1.4.1. TheA.l.T Portable Personnel Scanner will be deployed at multiple locations throughout the
Airport on an as-needed basis, therefore the unit must be mounted on caster wheels and be
portable using up to two operator staff to move and set up the PPS by hand without the use
of mechanical lifting or moving equipment. The PPS must be awalkthrough, non-intrusive,
touchless system which protects the privacy of the personnel being scanned and does not
store or display the rea-time three-dimensional images generated by the equipment. The
PPS will display agraphic on the operator interface indicating the results of the scan, which
shall detect metallic and non-metallic threats including liquid, powder, plastic explosives,
incendiary devices, traditional and improvised weapons, and other unauthorized items. The
PPS shall have avisual and audible alarm for a detected thereat however, it shall be able to
identify and differentiate non-threat benign items such as cellphones, wallets, or keys etc.,
and not alarm for those items.
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2. APPLICABLE DOCUMENTS

2.1. Standards/ Codes/ Regulations
2.1.1. The PPS System shall be compliant with the following:
2.1.1.1. Underwriters Laboratories (UL) Standard 62368-1; Audio/Video, Information and
Communication Technology Equipment - Part 1. Safety Requirements. (CSA
Standard C22.2# 62368-1).

2.1.1.2. Electrica Testing Laboratories (ETL) Safety Standards.
2.1.1.3. National Electric Code (NEC).

2.1.1.4. Federal Communications Commission (FCC) Rules Part 15 (TITLE 47 CFR 15) —
RADIO FREQUENCY DEVICES.

2.2. Order of precedence. In the event of a conflict between the text of this specification and the
References cited, the text of this specification takes precedence. Nothing in this specification,
however, supersedes applicable laws and regulations unless there is a specific exemption.

3. REQUIREMENTS/PERFORMANCE CHARACTERISTICS

3.1. Genera Administration Requirements
3.1.1.  Minimum Qualifications of Manufacturer
3.1.1.1. Refer to the standard City of Manchester Qualifications Statement Forms provided
with the Bid Documents.

3.2. Design, Materials, and Manufacturing Processes
3.2.1. Unless otherwise specified, the design, materials, and manufacturing process shall be the
prerogative of the Manufacturer aslong as al equipment, systems, and products submitted
fully meet the operating, interface, operating environment, and ownership and support
reguirements.

3.2.2. The equipment and systems shall be specifically designed for the purpose, type, and use
indicated in this specification, and shall not be modified or adapted from equipment used
for other similar or dissimilar purposes.

3.2.3. The equipment and systems provided shall be of a proven pre-existing design, and not in
devel opment, prototype testing, or pre-production status.

3.2.4. |dentification plates and labels
3.2.4.1. Product Identification Labd: A permanent product identification label shall be affixed
to each piece of equipment provided and shall include all pertinent manufacturer
information including Manufacturer’'s Name/Address’Model Designation/Serial
No./Part no./Weight/Power Supply Requirement/UL, CSA, and ETL
Listings/Country of Origin/ and other pertinent data.
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3.2.4.2. FCC Identification label: : A permanent FCC identification label shall be affixed to

each piece mgjor of equipment provided and shall include the FCC Identification No.
and compliance and operational statements.

3.3. Operating / Performance/ Environmental / Interface Technical Requirements and Capabilities

331

332

3.33.

3.34.

3.35

3.3.6.

The PPS System shall detect non-metallics and metallics anomalies and threats.

The PPS System shall be able to detect liquids, powders, plastic explosives, incendiary
devices, solids, ceramic knives, traditional weapons, improvised weapons, and other
unauthorized items as may be defined by the Owner.

The PPS System shall not require the divestiture of benign common authorized items such
as cell phones, wallets, keys, belts, jackets/ clothing, stedl toe shoes, €etc.

The PPS System shal not store or display the real-time three-dimensional images
generated by the equipment or any personal information.

The PPS System shall provide areal-time automatic “go / no-go” decision for the Operator
and shall have both audio and visual threat indicator options on the operator interface and
alarm indicator lights on the PPS System antenna array.

The PPS System shall be capable of operation in a stand-alone mode.

3.3.7. ThePPS system shall be capable of being set-up and configured to be utilized for screening

peoplein BOTH of the following Set-up Configurations (SC):

3.3.7.1. SC-I: a“wak-in-stop-turn90degrees-stop-turn&walk-out“ scanning pattern with a

bi-directional entry and exit (also referred to as “walk-turn-go mode” or “portal
mode”).

3.3.7.2. SC-IlI: a “continuous walking” scanning pattern through the scanning field(s) to

achieve a full all-sides scan of the subject (also referred to as “walk-through mode”
or “S-mode’)

3.3.7.3. The Manufacturer shall provide set-up diagrams (minimum footprint plans) with the

Bid submittal that include detailed dimensions and alignments for each of the
specified set-up configurations.

3.3.7.4. The PPS System Set-up Configurations shall be designed such that travel paths shall

3.3.8.

not be obstructed by system-related surface irregularities greater than ¥4’, such as
power and/or communications interconnection cables, unless walking surface
irregularity mitigations are provided.

The PPS System shall be compact and able to be set-up in a limited operating floor space
asillustrated in FIGURE — 1. PPS SYSTEM MINIMUM OPERATING ENVELOPE (as
included in this Specification) for at least one of the specified set-up configurations as
described in Section 3.3.7.
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3.3.9. The PPS system shall be easily portable and able to be relocated from one inspection area
to another inspection area and re-deployed, using up to, but not more than, two operator
staff to move and set up the largest and/or heaviest component(s) of the PPS System by
hand without the use of mechanical lifting or moving equipment. The average user set-up
and cdibration time shall not exceed 30 minutes.

3.3.10. Any fragile independent components of the PPS System, which could easily sustain
damage if dropped from the height of normal carrying position, shall be provided with a
protective carrying case. The protective case shall either be integral to the component or as
a separate packable box / case with handle(s) for portability.

3.3.11. All accessories required for setup and operation such as alignment templates, personnel
directional signage, etc., shall be provided with the PPS System.

3.3.12. The system shall be able to be transported through a standard size (36" x 80”) door without
any major component disassembly.

3.3.13. The PPS System shall be mounted on locking castor wheels for ease of movement and set-
up positioning.

3.3.14. The PPS System shall have an open design without an overhead structure.

3.3.15. The PPS System shall be capable of operation indoors, or outdoors under cover (dry &
shaded), at ambient temperatures ranging from 45 degrees Fahrenheit to 95 degrees
Fahrenheit, and relative humidity between 20% and 80% without detrimenta effects.

3.3.16. The PPS System shall be stable from overturning and diding in mild variable winds of up
to 10 mph and shall be provided with instructions for a means of physical stabilization in
potentially higher wind conditions exposure.

3.3.17. The PPS System shall be Federal Communications Commission (FCC) Compliant and
shall have received formal equipment authorization from the FCC.

3.3.18. The PPS System shall be UL Listed.

3.3.19. The PPS System shall not have any specialized power requirements and power shall be
provided by standard 120 VAC grounded wall receptacles on 15 Amp or 20 Amp circuits.

3.3.20. The PPS System shall not require an external server.

3.3.21. The PPS System shall be provided with auser interface control panel tablet and adjustable
height tablet stand.

3.3.22. The Operator shall be able to connect to the PPS System's interface utilizing the Owner’s
preferred secure (locked down) tablets and/or laptops with hardwire ethernet cable
connections.
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3.3.23.

3.3.24.

3.3.25.

3.3.26.

3.3.27.

3.3.28.

3.3.29.

The PPS System shall be cable of hardwire ethernet cable connection to the Owner’s Loca
AreaNetwork (LAN) for internet connectivity.

The PPS System shall be capable of receiving over-the-internet software updates.

The PPS System shall have optional wireless internet connectivity as a secondary means
of connection; however, it shall not require wireless internet connectivity for functionality.

The PPS System shall incorporate Smart 10T functionality for optional connectivity to
security systems or access control systems.

The PPS System shall have the ability to change algorithm, divestiture requirements, and
other configurations in 30 minutes or less. The Manufacturer shall offer customized
algorithm devel opment services.

The PPS System shall be designed with ONVIF® protocol and be capable of integrating
with Video Management Software (VMS) providers.

The PPS System shall provide data reporting and analytics, visible through the user
interface utilizing a dashboard type informational display / menu with data sorting
functionality. Reports shall include scan counts, threat type, location, detection time,
device information, Operator information & action, screener messaging, and other data as
appropriate. Reports shall be exportable via Microsoft Exce (.xls) output and Portable
Document Format (.PDF) output.

3.4. Ownership and Support Requirements

34.1

Quality Assurance/ Factory Testing

3.4.1.1. All PPSunitsshall befactory tested prior to shipment to site. Owner reserves the right

to observe factory testing, and manufacturer shall notify the Owner at least three (3)
weeks prior to testing date.

3.4.1.2. A standard equipment testing procedure shall be provided to the Owner for review at

least two (2) weeks prior to the date of factory testing in accordance with the
manufacturer’s guidelines.

3.4.1.3. Each Test Report shall be approved and signed by the manufacturer’s Test Technician

3.4.2.

and Quality Assurance Representative and shal be provided to the Owner.

Delivery, Setup, Field Performance Site Demonstration

3.4.2.1. The manufacturer's representative shall accompany the delivery of the PPS

3.4.3.

equipment and oversee the offloading, setup, and initial demonstration of operability.

Training

3.4.3.1. Provide up to four (4) hours of ondite training to Owner / Airport personnel on the

operation and maintenance of the PPS System at the same time that the equipment is
delivered and set up.
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3.4.3.2. One additiona subsequent onsite four (4) hour training session shall be provided by
the Manufacturer at the Owner’s request at no additional cost.

3.4.4. Manuds
3.4.4.1. Provide a complete Operator / User manual that covers al aspects of basic and
advanced user operation and modes of operation in detail with step-by-step
instructions. One hard-copy and one electronic PDF copy shall be provided.

3.4.4.2. Service manual (may be combined into the Operator / User manua). Provide
Owner/Operator level routine maintenance, cleaning and service information which
shall be defined in step-by-step procedures with appropriate list of the manufacturer’s
recommended materials, tools, expendables, and cleaning solutions/chemicals. One
hard-copy and one electronic PDF copy shall be provided.

3.4.4.2.1. Provide Owner/Operator level troubleshooting procedures which shall be
defined in clear concise format such as tabularized checks and steps listing.

3.4.4.2.2. Guidance and contact information for Manufacturer Technician service shall be
provided in the manual.

3.45. SpareParts and Specia tools
3.4.5.1. The Manufacturer shall furnish a 1-year supply of any related consumables /
expendables and recommended user maintenance level spare parts as part of the
delivery package.

3.4.5.2. TheManufacturer shall furnish one full spare set of component interconnection cables
with the equipment delivery.

3.4.5.3. Manufacturer shal furnish any special tools, or other devices used to assist with set
up or maintenance the equipment or systems. One full set for each unit ordered shall
be provided.

3.4.6. Warranty Certification and Documentation
3.4.6.1. Provide Manufacturer’'s Warranty Certificate for each complete unit stating the seria
number and listing the accompanying components and accessories and the
comprehensive warranty period of two (2) years (24 months) from date of delivery.

3.4.6.2. Provide relevant documentation that the manufacturer has obtained all required UL
and FCC Certifications.

3.4.6.3. The manufacturer shall repair or replace any part, system, software, component, or
accessory which is found to be defective in material, workmanship, or specified
performance during the warranty period. Shipping costs for repair parts or shipping
for return of equipment to the Manufacturer and Service Technician travel and
expense costs for warranty work including diagnostics and repairs shall be the
responsibility of the Manufacturer.
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3.4.6.4.

3.4.6.5.

Warranty service shall be completed in atimely manner in less than thirty (30) days
frominitial warranty service request / notification, otherwise atemporary loaner unit
or replacement unit shall be provided at no additional cost to the Owner.

Consumable products, such as floor arrow decals, standard AV or IT component
connection cables, etc., shall not be warranty items.

3.4.7. Maintenance and Service Provision

34.7.1.

3.4.7.2.

3.4.7.3.

3.4.74.

3.4.75.

3.4.7.6.

3.4.7.7.

3.4.7.8.

3.4.7.9.

The Manufacturer (or Contractor / Bidder) shall, as part of the Bid submittal under
Add-Alternate No.1, provide an optiond five (5) year Maintenance and Service
Provison (M&S Provision) covering al recommended scheduled service,
preventative maintenance, and periodic performance assurance testing and
caibration(s).

All work under this M& S Provision shall be rendered by a Manufacturer Trained &
Certified Technician. Documentation of such certification shall be provided upon
Owner request.

All anticipated work under the M& S Provision shall be scheduled at |east two weeks
in advance with written notification to the Owner.

All anticipated work under the M&S Provision shall be performed at the Owner’s
designated onsite location at the Airport, unless otherwise approved in advance by the
Owner. If the Manufacturer requires or requests offsite work, then all packaging,
loading, transportation, and unloading of equipment or components for offsite M&S
Provision work shall be provided at no additional cost to the Owner.

The periodic performance assurance testing, and equipment cdibration, shall be
included at the Manufacturer’s recommended frequency, but in any case, shall not
exceed aone (1) year interval.

The M& S Provision shall dso include replacement of recommended and/or normally
anticipated wear items within the covered period.

M& S Provision shall include all required or recommended software and/or algorithm
updates.

The Maintenance and Service Provision performance period shall commence from
the date of delivery.

If, due to unsatisfactory performance or other reasonable cause after 90 days
following written warning communication, and the Owner finds it necessary to
terminate the Maintenance and Service Provision before the full term, then the pro-
rated amount of the cost of the remaining Maintenance and Service Provision shall be
refunded to the Owner.
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3.4.7.10. All unanticipated work that may occur during the M&S Provision period, including
system malfunctions or other conditions causing inoperability of the PPS System shall
be responded to by the Manufacturer’s Representative within 10 working days for
initial testing / diagnogtic evaluation and determination of corrective action.
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FIGURE - 1
(PLAN VIEW / APPROX. SCALE 1/8"=1'-0")
PPS SYSTEM MINIMUM OPERATING ENVELOPE 
(COLORED FLOOR AREA = AVAILABLE SPACE)
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PPS SYSTEM EQUIPMENT SET-UP CONFIGURATION MAY BE EITHER SC-I OR SC-II AS DEFINED IN SECTION 3.3.7
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POTENTIAL APPROX. TRAVEL PATHS FOR SCANNING
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PPS SYSTEM EQUIPMENT SET-UP CONFIGURATION MUST MAINTAIN MIN. 36" WIDE PATH OF TRAVEL THROUGH CORRIDOR
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